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1. The Department of Social Welfare and Development – Field Office Caraga, through the 

General Appropriations Act 20181 intends to apply the sum of Eleven Million Four 

Hundred Ninety-Nine Thousand Eight Hundred Twenty-One Pesos 

(PhP11,499,821.00) being the Approved Budget for the Contract (ABC) to payments 

under the contract for Construction of Two (2) Storey Dormitory Building in Home 

for Girls Center. Bids received in excess of the ABC shall be automatically rejected at 

bid opening. 

2. The DSWD Field Office Caraga now invites bids for Construction of Two (2) Storey 

Dormitory Building in Home for Girls Center located in Brgy. Bon-bon, Butuan 

City.2  Completion of the Works is required within one hundred forty-two (142) 

calendar days. Bidders should have completed a contract similar to the Project. The 

description of an eligible bidder is contained in the Bidding Documents, particularly, in 

Section II. Instructions to Bidders. Description of the Works as follows: 

 
ITEM NO. DESCRIPTION QUANTITY UNIT 

800 Clearing and Grubbing     1 L.S 

803 Excavation of Footing        587.70 cu. m. 

804(a) Backfilling of Excavated Materials      521.57 cu. m. 

900 Structural Concrete (Class "A") 21 Mpa     179.37 cu. m. 

902 Reinforcing Steel     33,470.77 Kgs. 

903 Forms and Falsework     1.00 L.S 

1000 (1) Soil Poisoning     24.00 Liters 

1001 Sewarage System     162 lin.m. 

1001(9) Storm Drainage & Downspouts     75.00 lin.m. 

1002 (9-25) Plumbing Fixtures     123 sets 

1002 (6) Plumbing Fittings – PPR   198 pcs. 

1003(1)a1 Ceiling Works (Fiber Cement Boards)     616.80 sq.m. 

1003(1)e2 Ceiling Works (Pre-painted Metal Panels)     98.22 sq.m. 

1007 Aluminum Glass Doors     1 L.S 

1008 Aluminum Glass Windows     1 L.S 

1010 Wooden Doors     12 sets 

1006(2) Metal Flush Doors     7 sets 

                                                 

1 In the case of National Government Agencies, the General Appropriations Act and/or continuing appropriations; in the case of GOCCs, 

GFIs, and SUCs, the Corporate Budget for the contract approved by the governing Boards; in the case of LGUs, the Budget for the contract 
approved by the respective Sanggunian. (Section 5(a), R.A. 9184) 

2 A brief description of the scope of Works should be provided, including quantities, location of project, and other information necessary to 

enable potential bidders to decide whether or not to respond to the invitation. 



 

 

1006(5) Steel Doors     3 sets 

1014 Pre-painted Metal Roofing     386.00 sq.m. 

1016 Waterproofing     52.43 sq.m. 

1018(2)a Unglazed Tiles (for Toilets)     64.80 sq.m. 

1018(5)a Countertop Finish (for Lavatories)     4.20 sq.m. 

1027 Cement Plaster Finish (Interior Only)     791.82 sq.m. 

1032 (1)a Masonry Painting (Interior Only)     791.82 sq.m. 

1045 (2) Aluminum Ventilation Slats     1 sq.m. 

1046(2)a1 Masonry Works (100mmCHB)     276.50 sq.m. 

1046(2)a2 Masonry Works (150mmCHB)     647.30 sq.m. 

1047 Steel Trusses     5,263.49 kgs. 

1100 Conduit, Boxes and Fittings     1,050 In.m 

1101 Wires and Wiring Devices     6,380 In.m 

1102 Panel Load Center, Switch Gear & Panel Boards     1 set 

1103 Lighting Fixtures     162 sets 

1051(5) Metal Railing     28.18 mts. 

1043 PVC Doors     1 Set 

1105 Network Cabling   3 set 

1106 CCTV System   16 Set 

1107(6) Ceiling Mount Speakers   9 set 

SPL Toilet & Shower Doors      1 L.S. 

SPL 1 Urinal Partitions     1 L.S. 

SPL 3 

Furniture and Fixtures:     

1 L.S. 

a. DOUBLE DECK BED (with built-in cabinet)  10  SETS  

b. SINGLE BED (with built-in cabinet) 18  SETS  

c. SINGLE BED 5  SETS  

d. Ceiling Fan, orbit-type heavy duty 22  SETS  

e. Wall Fan, wall-type heavy duty 11  SETS  

f. Exhaust Fan (T&B) 8  SETS  

F.E.A.1.5 Bunkhouse     1 L.S 

F.E. B.5 Project Billboard     1 L.S 

F.E. B.7 Occupational Safety & Health Program     1 L.S 

 

Minimum Equipment Requirements: Contractor should submit list of contractor’s 

equipment units, which are owned, leased, and/or under purchase agreements, 

supported by Certificate of Availability of Equipment from the equipment lessor/ 

vendor for the duration of the project, to wit: 

 

 One-Bagger Mixer 

 Concrete Vibrator 

 Bar Cutter 

 Bar Bender 

 Welding Machine 

 Tile Cutter 

 Pump Crete 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the Revised Implementing Rules and 

Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

 



 

 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

 

4. Interested bidders may obtain further information from DSWD Field Office Caraga and 

inspect the Bidding Documents at the address given below during office hours from 

8:00 am to 5:00 pm. 

5. A complete set of Bidding Documents may be acquired by interested bidders on July 2, 

2018 until before the deadline of bid submission from the address below and upon 

payment of the applicable fee for the Bidding Documents, pursuant to the latest 

Guidelines issued by the GPPB, in the amount of Twenty-Five Thousand Pesos Only 

(PhP25,000.00).  

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

6. The Procuring Entity will hold a Pre-Bid Conference3 on July 9, 2018, 3:30 p.m. at 2nd 

Floor, Pahigayon Building, DSWD Field Office Caraga, Butuan City which shall be 

open to prospective bidders.  

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

July 23, 2018, 1:30 p.m.  All bids must be accompanied by a bid security in any of the 

acceptable forms and in the amount stated in ITB Clause 18. 

Bid opening shall be on July 23, 2018, 3:30 p.m. at 2nd Floor, Pahigayon Building, 

DSWD Field Office Caraga, Capitol Site Compound, Butuan City. Bids will be opened 

in the presence of the bidders’ representatives who choose to attend at the address 

below. Late bids shall not be accepted. 

8. Bidding Documents can purchase only by their authorized employee (i.e. if the 

owner of the company is not available) and they will present authentic documents 

to validate their engagement to the company’s they represent. 

9. Interested bidders may purchase bidding documents by their authorized representative 

provided that they shall present authentic documents indicating their position to validate 

their connection to the company’s they represent.  

10. The Department of Social Welfare and Development – Field Office Caraga reserves 

the right to reject any and all bids, declare a failure of bidding, or not award the 

contract at any time prior to contract award in accordance with Section 41 of RA 9184 

and its IRR, without thereby incurring any liability to the affected bidder or bidders.  

11. For further information, please refer to: 

                                                 

3 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity 

may not hold a pre-bid conference.  



 

 

Maredith H. Julve 

Head, BAC Secretariat 

DSWD Field Office Caraga 

Capitol Site Compound, Butuan City 

Telephone No. (085) 342-5619/20 local 104 

Email address: focrg@dswd.gov.ph 

 

 

 

RAMEL F. JAMEN 

Chairperson 

Bids and Awards Committee

mailto:focrg@dswd.gov.ph
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Section II. Instructions to Bidders 

Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It 

also provides information on the bid submission, eligibility check, opening and evaluation 

of bids, and on the award of contract. 

This Section also contains provisions that are to be used unchanged.  Section III. Bid Data 

Sheet consists of provisions that supplement, amend, or specify in detail information or 

requirements included in this Section and which are specific to each procurement. 

Matters governing the performance of the Contractor, payments under the contract, or 

matters affecting the risks, rights, and obligations of the parties under the contract are not 

normally included in this Section, but rather under Section IV. General Conditions of 

Contract (GCC), and/or Section V. Special Conditions of Contract (SCC).  If duplication 

of a subject is inevitable in the other sections of the document prepared by the Procuring 

Entity, care must be exercised to avoid contradictions between clauses dealing with the 

same matter. 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 
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(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 
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autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, 

calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in  

6.2.  

6.3.  

6.4.  

6.5.  

6.6.  
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6.7.  

6.8.  

 

 

 

 

 

 

6.9. Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.10. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 
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(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.11. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.12. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 
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the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.13. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.14. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.15. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.16. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 
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B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 

made available to prospective bidders not later than five (5) days upon written 

request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for 

the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   
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10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 
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The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  
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(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in  

(iv)  

(v)  

(vi)  

(vii)  

(viii)  

(ix)  

(x)  
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(xi) Section IX. Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 
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14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, Bill of 

Quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a 

zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be 

provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 

the GoP, promulgated after the date of bid opening, a contract price 
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adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

Two percent (2%) 
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authorized to issue such financial 

instrument. 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB Clause 18.2. 
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid Security will be discharged, but in no case later than 

the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 
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(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in  

19.2  

19.3  

19.4  

19.5  

19.6  

19.7  

19.8  

 

 

 

 

 

 

19.9 Section IX. Bidding Forms on or before the deadline specified in the ITB 

Clause 21 in two (2) separate sealed bid envelopes, and which shall be 

submitted simultaneously. The first shall contain the technical component of 

the bid, including the eligibility requirements under ITB Clause 12.1, and the 

second shall contain the financial component of the bid. This shall also be 

observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 
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19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 

the outer envelope as “COPY NO. ___,” respectively.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  
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D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 

received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  
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24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC 

shall rate the bid concerned as “failed.” Only bids that are determined to 

contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 

every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 
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institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid 

price (per lot, if applicable, and/or including discount, if any), bid security, 

findings of preliminary examination, and whether there is a withdrawal or 

modification; and (b) attendance sheet. The BAC members shall sign the 

abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any Bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB 

Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract 

award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  
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27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 

or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 

quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  
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27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 

individual lots or for any combination thereof, provided that all Bids and 

combinations of Bids shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the bid or combination of bids 

offering the lowest calculated cost to the Procuring Entity. Bid prices quoted 

shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid complies with and is 

responsive to all the requirements and conditions specified in ITB Clauses 5, 

12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 

Bid, the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB 

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 

with a fresh period to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the 

post qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the LCRB and the recommendation to award the 
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contract, the HoPE or his duly authorized representative shall approve or 

disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 

the HoPE shall notify the BAC and the Bidder in writing of such decision and 

the grounds for it. When applicable, the BAC shall conduct a post-

qualification of the Bidder with the next Lowest Calculated Bid. A request for 

reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 

liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  
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(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 
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(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 

posted in favor of the Procuring Entity along with Contractors All Risk 

Insurance (CARI) in an amount not less than the percentage of the total 

contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 
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(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

               Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

have a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  
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34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB included in Section II, and has to be 

prepared for each specific procurement. 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, the 

applicable rules regarding bid price and currency, and the bid evaluation criteria that will 

apply to the Bids.  In preparing this Section, the following aspects should be checked: 

(a) Information that specifies and complements provisions of Section II. Instructions to 

Bidders must be incorporated. 

(b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 

Bidders as necessitated by the circumstances of the specific procurement, must also 

be incorporated. 

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-

Foreign-Assisted Projects. 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is DSWD Field Office Caraga. 

The name of the Contract is Construction of Two (2) Storey Dormitory 

Building in Home for Girls Center  

The identification number of the Contract is [insert identification number of 

the contract as provided in the Invitation to Bid]. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through General Appropriations 

Act 2018 in the amount of Eleven Million Four Hundred Ninety-Nine 

Thousand Eight Hundred Twenty-One Pesos (PhP11,499,821.00) inclusive 

of VAT. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 
For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. Construction of public facilities / buildings. 

8.1 Subcontracting is not allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on July 

9, 2018, 3:30 p.m. at 2nd Floor Pahigayon Building, DSWD Field Office 

Caraga, Capitol Site Compound, Butuan City.  

 

10.1 

 

The Procuring Entity’s address is: 

 

Ramel F. Jamen 

BAC Chairperson 

DSWD Field Office Caraga 

Capitol Site Compound, Butuan City 

Tel. No.: (085) 342-5619/20 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 
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12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

13.1 No additional Requirements. 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Eleven Million Four Hundred Ninety-Nine Thousand Eight 

Hundred Twenty-One Pesos (PhP11,499,821.00) inclusive of VAT.  Any bid 

with a financial component exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until November 20, 2018. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. The amount of not less than PhP229,996.42 [2% of ABC], if bid security 

is in cash, cashier’s/manager’s check, bank draft/guarantee or 

irrevocable letter of credit; 

2. The amount of not less than PhP574,991.05 [ 5% of ABC] if bid security 

is in Surety Bond. 

18.2 The bid security shall be valid until 120 days or until November 20, 2018. 

20.3 Each Bidder shall submit one original and two copies of the first and 

second components of its bid. 

21 The address for submission of bids is at 2nd Floor, Pahigayon Building, 

DSWD Field Office Caraga, Capitol Site Compound, Butuan City. 
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The deadline for submission of bids is July 23, 2018, 1:30 p.m. 

 

24.1 The place of bid opening is at 2nd Floor, Pahigayon Building, DSWD Field 

Office Caraga, Capitol Site Compound, Butuan City. 

The date and time of bid opening is July 23, 2018, 3:30 p.m. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

In all cases, the NFCC computation, if applicable, must be sufficient for all 

the lots or contracts to be awarded to the Bidder. 

27.4 No further instructions. 

28.2 Other licenses and permits relevant to the Project and the corresponding 

law requiring it. 

31.4(f) 

 

Construction schedule and S-curve, manpower schedule, construction 

methods, equipment utilization schedule, construction safety and health 

program approved by the Department of Labor and Employment, and 

PERT/CPM and building plans prepared by the Procuring Entity. 
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Section IV. General Conditions of Contract 

 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other 

documents listed therein, should be a complete document expressing all the rights and 

obligations of the parties. 

The GCC herein shall not be altered.  Any changes and complementary information, which 

may be needed, shall be introduced only through the SCC in Section V. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 
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g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay 

shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

6. The Contractor’s Obligations 
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6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 
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parties, the Contractor shall furnish the performance security in any of the 

forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 



 

51 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this 

Contract. In either case, subcontractors must submit the documentary 

requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any 

Procuring Entity to be eligible, the subcontracting of such portion of the 

Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 
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personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GoP in his favor shall be offset to recover the 

costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects,” i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 
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which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 
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13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 



 

55 

produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 
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accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 
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convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  
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(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 



 

60 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 
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20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   
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22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 
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25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 
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has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 
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31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Procuring Entity’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 
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and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 



 

67 

38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 
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(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 
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demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the 

designer, consultant or official responsible for the original detailed 
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engineering design which failed to consider the Variation Order beyond ten 

percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 
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fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work 

shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 
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46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 
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of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution 

of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 
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51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist 

the Procuring Entity in providing contract-specific information in relation to corresponding 

clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements 

linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country, 

the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

(a) Information that complements provisions of Section IV. General Conditions of 

Contract must be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV. General Conditions 

of Contract, as necessitated by the circumstances of the specific project, must also 

be incorporated. 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of Section IV. General Conditions of Contract should be incorporated 

herein. 

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in 

Section X-Foreign-Assisted Projects. 

 



 

 

Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is [Insert date]. 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is Department of Social Welfare and 

Development-Field Office Caraga, Capitol Site Compound, Butuan City. 

1.23 The Procuring Entity’s Representative is OIC-Regional Director Mita 

Gupana Lim. 

1.24 The Site is located at Brgy. Bon-bon, Butuan City. 

1.28 The Start Date is [Insert date]. 

 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works consist of Clearing and Grubbing, Excavation of Footing, 

Backfilling of Excavated Materials, Structural Concrete (Class "A") 21 

Mpa, Reinforcing Steel, Forms and Falsework, Soil Poisoning, 

Sewarage System, Storm Drainage & Downspouts, Plumbing Fixtures, 

Plumbing Fittings-PPR, Ceiling Works (Fiber Cement Boards), Ceiling 

Works (Pre-painted Metal Panels), Aluminum Glass Doors, Aluminum 

Glass Windows, Wooden Doors, Metal Flush Doors, Steel Doors, Pre-

painted Metal Roofing, Waterproofing, Unglazed Tiles (for Toilets), 

Countertop Finish (for Lavatories), Cement Plaster Finish (Interior 

Only), Masonry Painting (Interior Only), Aluminum Ventilation Slats, 

Masonry Works (100mmCHB), Masonry Works (150mmCHB), Steel 

Trusses, Conduit, Boxes and Fittings, Wires and Wiring Devices, Panel 

Load Center, Switch Gear & Panel Boards, Lighting Fixtures, Metal 

Railing, PVC Doors, Network Cabling, CCTV System, Ceiling Mount 

Speakers, Toilet and Shower Doors, Urinal Partitions, Furniture and 

Fixture, Bunkhouse, Project Billboard, Occupational Safety and Health 

Program. 

2.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon receipt of Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

[List key personnel by name and designation] 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4(c) No further instructions. 



 

 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: [list here or state none] 

12.3 No further instructions. 

12.5 Select one, delete the other. 

In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

13 All partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: [Insert name] 

[Insert address] 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within five (5) days of delivery of the Notice of 

Award. 

31.3 The period between Program of Work updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is [insert amount as percentage of 

the Contract Price and schedule of payment] 

40.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  



 

 

51.1 The date by which operating and maintenance manuals are required is 

[date]. 

The date by which “as built” drawings are required is [date]. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the 

objectives of economy, efficiency, and fairness in procurement be realized, responsiveness 

of Bids be ensured, and the subsequent task of bid evaluation facilitated.  The 

specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or current models, and incorporate all recent 

improvements in design and materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are 

established principles and practices, which are reflected in these PBDs. 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions 

prevail. The General Specifications should cover all classes of workmanship, materials, 

and equipment commonly involved in construction, although not necessarily to be used in 

a particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by 

the goods and materials to be furnished, and work performed or tested, the provisions of 

the latest current edition or revision of the relevant standards and codes in effect shall 

apply, unless otherwise expressly stated in the Contract.  Where such standards and codes 

are national, or relate to a particular country or region, other authoritative standards that 

ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject to the Procuring Entity’s Representative’s prior review and written 

consent.  Differences between the standards specified and the proposed alternative 

standards shall be fully described in writing by the Contractor and submitted to the 



 

 

Procuring Entity’s Representative at least twenty eight (28) days prior to the date when the 

Contractor desires the Procuring Entity’s Representative’s consent.  In the event the 

Procuring Entity’s Representative determines that such proposed deviations do not ensure 

substantially equal or higher quality, the Contractor shall comply with the standards 

specified in the documents. 

These notes are intended only as information for the PRO Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SUBJECT: 

PROJECT: 

LOCATION: 

OWNER: 

TERMS OF REFERENCE AND SPECIFICATIONS 

PROPOSED TWO-STOREY DORMITORY BUILDING 

HOME FOR GIRLS, BONBON, BUTUAN CITY 

DEPARTMENT OF SOCIAL WELFARE & DEVELOPMENT            
-FIELD OFFICE, CARAGA 

 

GENERAL CONDITIONS OF PLANS AND SPECIFICATIONS  

 

The execution of this Specification, Plans and other related Contract Documents 

shall be subjected to the rules and regulations as provided in the General Conditions 

of the Contract. The Plans and specifications shall be interpreted by the Procuring 

Entity and or his/her representative. The Contractor is enjoined to confer with the 

Procuring Entity on items for clarification before submitting his bid. No excuses shall 

be entertained for misinterpretation of the Plans and specifications after the award of 

contract. All work as deemed required by the Procuring Entity shall be carried out 

properly by the Contractor.  

 

A. The Contractor shall consult the Procuring Entity on portion of the work not 

mentioned in the Specification and not illustrated on the Plans. He shall not work 

without proper instruction or detailed plans approved by the Procuring Entity, 

otherwise he shall be responsible for the in acceptance of the work done without 

details. In such case, the Contractor shall make good the work at his own expense.  

 

B. No alteration or addition shall be allowed without the consent and proper 

documentation approved by the Procuring Entity, even such change is ordered by 

the Procuring Entity. The Contractor shall bring the case to the Procuring Entity. 

Request for approval of such changes, alteration, deviation of work shall not be done 

without the consent of the Procuring Entity. Changes may be presented to the 

Procuring Entity in the form of shop drawings.  

 

TWO (2) SET of clean Plans and specification shall always be kept at the jobsite to 

be available to the Procuring Entity or their representative upon his request during 

the construction.  

 

DIVISION 1: GENERAL REQUIREMENTS  

 

1.0 Processing and Securing of Permits and Insurance  

The contractor shall be responsible for securing Contractor’s All Risk Insurance & 

Third Party Liability and Workman‟s Compensation Insurance (CARI), and other 

insurances required by the Local Government Unit (LGU), among others, including 

payment of assessed fees as may be required by the LGU and/or Regulating 

Agencies before the implementation of the project. All related documents shall be 

submitted to the DSWD.  



 

 

DIVISION 2: SCOPE OF WORK  

 

A. The Contractor shall conduct thorough inspection of the existing job site 

conditions.  

 

B. The scope of work shall include all additions necessary in order to implement the 

whole set of approved Plans, Working Drawings and Specifications.  

 

C. The Contractor shall secure and do all the legwork necessary for all pertinent 

permits needed for the Procuring Entity to occupy and use the building,  

 

D.  The Contractor shall construct All Architectural, Structural, Electrical, Sanitary/ 

Plumbing, Mechanical / Fire Protection and Electronics works in accordance with the 

Plans and Specifications. All items shown on the Plans but not mentioned in the 

Specifications shall be included. Discrepancies shall be verified with the Procuring 

Entity.  

 

E. The Contractor shall have a licensed surveyor to locate benchmarks. Shop 

drawings of stake out plan and actual reference marks shall be verified and 

approved by the Procuring Entity prior to any permanent construction. He shall refer 

to the General Nature and Scope of Work and other Bid Documents for more 

extensive description of the work.  

 

F. The Contractor shall submit details and shop drawings, templates, and schedules 

required for the coordination of the work of the various trades. Drawings should 

include information on all working dimensions, arrangement and sectional views, 

connections and materials.  

 

G. Final Cleaning as Pre-requisite to Final Acceptance: Final cleaning of the work 

shall be employed by the General Contractor prior to the Procuring Entity’s final 

inspection for certification of final acceptance. Final Cleaning shall be applied on 

each surface or unit of work and shall be of condition expected for a first class 

building cleaning and maintenance program.  

 

H. The Contractor shall be responsible for the safety and safe working practices of 

its respective employees, servants and agents. The Contractor shall insure that the 

DSWD Clients should be prohibited at the site / working area. 

 

I.  The Procuring Entity may at any time without invalidating the Contract make 

changes by altering, adding to or deducting from the work as covered by the 

drawings, specifications, and general scope in written instructions. Provisions under 

General Conditions of the contract cover such circumstances.  

 

DIVISION 3: SITE WORK  

 

A. VISIT AND ACCESPT SITE, AS IS.  The following works shall be included: 



 

 

1. Site Clearing: Protection and/or removal of existing structures and earthmounds 

with the approval from the Procuring Entity.  

 

2. Removal of improvements above and below grade necessary to permit 

construction and other work as indicated. Rubbish shall be legally and properly 

disposed of. Other items for relocation / demolition will be discussed in the Pre-Bid 

Conference.  

 

3. Stake out accurately the lines of the building, and establish grades therefore. After 

which all works will be checked for approval before any excavation work is 

commenced. 

 

4. Erect batter boards and basic reference marks. Excavate new footings with depths 

of 2.00 meters or deeper or as to required soil strata. 

 

5. Backfill after part of the work is finish. All filling shall be placed in layers not 

exceeding six (6) inches in thickness, each layer being thoroughly compacted and 

rammed by wetting, tamping and rolling. 

6. Existing trees or stumps designated by the Engineer for removal and located in 

areas other than those established for clearing and grubbing and shall be 

removed and disposed off as specified under Subsection 100.2.2. 

 

B. SITE SAFETY REQUIREMENTS: 

 

1. The contractor shall, provide a temporary board-up, security for proper execution 

of site up-keeping. Such board-up shall be built where necessary required by EPPi 

for its full length except for such openings as may be necessary for the proper 

execution of the works, in such case, openings shall be provided with doors which 

shall be kept closed at all times except in actual use. 

 

2.  The Contractor shall insure that the DSWD Clients should be prohibited at the 

site/ working area and the workers should be prohibited outside the construction 

area (within the compound) and prohibited to interact with the DSWD Clients for their 

safety and security. 

 

C. TEMPORARY SITE FACILITIES  

 

1. Temporary Facilities: The contractor shall provide an office for the following: 

Construction site office: complete Resident Architects / Engineers office for business 

related to the supervision of the project.  

 

2. Other Temporary Provisions:  

 The General Contractor shall provide all temporary lighting, power, water supply 

and all necessary facilities sufficient enough for the simultaneous use of all possible 

fields of work to complete the project.  



 

 

 The General Contractor shall provide the necessary number of warehousemen to 

ensure security of construction site.  

 The General Contractor shall provide at necessary number of units of Fire 

extinguishers, Billboards for precautions for Public Safety.  

 All others required as discussed in the Pre-Bid Conference or as issued 

Supplemental Bid Bulletins  

 

D. STORAGE AND FILING OF MATERIALS  

 

1. Delivery: General Contractor shall ensure that materials are properly turned over 

and delivered on site in good quality and condition. A time and delivery record shall 

be available.  

 

2. Storage: General Contractor shall designate and/or allot a space for storage of 

their materials and for erection of their sheds and tool houses (if necessary). 

Materials shall be arranged properly and accordingly in terms of sizes, quality, 

quantity, category and time of use.  

 

3. Warehouse shall be maintained properly by a designated person of the General 

Contractor.  

 

4. All cement, lime and other materials affected by moisture shall be stored on 

platforms and protected from weather. Materials shall be stored as to insure the 

preservation of their quality and fitness for their work. Stored materials shall be 

located so as to facilitate prompt inspection.  

 

5. Should it be necessary at any time to move materials, sheds or storage platforms, 

the Contractor shall do so at his own expense. 

 

DIVISION 4: SOIL POISONING: 

 

1. Scope of Work: 

This item shall consist of furnishing all materials and labor and applying termite 

control chemicals, including the use of equipment and tools in performing such 

operations in accordance with these specifications. 

 

2. Materials: 

High Quality of Materials (per approved specification by the Procuring Entity). 

 

3. Requirements: 

Before any work is started, throrough examination of the site shall be undertaken by 

the contractor so the appropriate method for soil poisoning can be applied. The 

Contractor shall coordinate with their related trades to avoid delay that may arise 

during the different phases of the application of the termite control chemicals. 

 

4. Application: 



 

 

1. At the time of soil poisoning is to be applied, the soil to be treated shall be in 

friable condition with low moisture content as to allow uniform distribution of the 

toxicant agents. Toxicant shall be applied at least twelve (12) hours prior to 

placement of concrete which shall be in contact with treated chemicals. 

2. Before using the chemical, refer to the product’s guide of use. 

(Submit methodology to Procuring Entity). 

 

DIVISION 5: CONCRETE AND REINFORCED CONCRETE WORKS: 

 

1. Scope of Work: 

This item shall consist of furnishings, placing and furnishing concrete in the building 

in accordance with this Specifications and conforming to the lines, grades and 

dimensions shown on the plans. 

 

2. Materials: 

a. Use ASTM Grade 40 steel for reinforcing deformed bars. 

b. Portland Cement shall conform to the requirements of ASTM C-150 Type. Cement 

shall be any standard brand in 40 kilograms per bag. 

c. Sand shall be clean, hard, coarse river sand or crushed sand free from injurious 

amount of clay loam and vegetable matter and shall conform to ASTM C-33 or C-

330. 

d. Gravel shall be river run gravel or broken stones. The maximum shall be 1/5 of the 

nearest dimension between sides of forms of the concrete, or 3/4 of the minimum 

clear spacing between reinforcing bars, or between re-bars and forms whichever is 

smaller.  

(As per approved specification by the Procuring Entity). 

 

3. Requirements: 

a. Use Class “A” Structural concrete mixture. 

b. Use ordinary form grade lumbers for form works, to be brushed with used oil. 

c. Assemble reinforcing bars as to detailed plans, together with all necessary wire 

ties, chairs, spacers, supports and other devices necessary to install and secure the 

reinforcement properly. All works will be checked properly, including construction 

joints. 

d. Poured concrete shall be properly compacted and cured. 

e. Forms will be removed only after required number of days of form work removal is 

attain. 

f. Concrete slabs on fill shall be laid on a prepared foundation consisting of sub 

grade and granular fill with thickness equal to the thickness of overlaying slab. 

 

4. Concrete Test 

The Contractor shall employ at his own expense, an approved Testing Laboratory 

which shall make compression and Slump Tests and immediately submit 5 copies of 

the test reports. 

 

5. Application: 



 

 

1. Submit methodology to Procuring Entity 

 

DIVISION 6: MASONRY  

A. CONCRETE MASONRY UNITS  

 

1. Masonry Units (CHB): 150mm thick for all exterior walls and interior walls as 

indicated.100mm thick for interior wall partitions as indicated. Use 400 psi for non-

load bearing blocks, 150mm thick for septic vault walls. 

a. Where full height walls are constructed with concrete hollow blocks, these shall 

extend up to the bottom of beam or slab unless otherwise indicated on plans. 

Provide stiffener columns & lintel beams as specified in the structural drawings or as 

specified or as deemed required to assure a stabilized wall due to height & other 

considerations.  

b. All masonry shall be laid plumb, true to line, with level and accurately spaced 

courses. Work required to be built in with the masonry, including anchors, wall plugs 

and accessories, shall be built in as the erection progresses.  

 

2. Sand: Washed and clean.  
 

 

3. Mortar: One part “Portland” cement and two parts sand and water but not more 

than three parts sand and water.  
 

 

4. Materials: as per approved specification by the Procuring Entity 
 

 

5. Application: 

1. Submit methodology to Procuring Entity 

 

DIVISION 7: METAL  

 

A. Stainless Steel  

1. Stainless Steel Railings and Handrails 

a. Main Stair Railing: 50mm diameter Stainless Steel 403 tube for top rail & main 

post and 25mm diameter Stainless Steel 403 Square tube for middle rails. 

b. Ramp Railing: Stainless Steel 403 tube. 

c. Stainless Steel tube for PWD toilet grab bars. 

d. Stainless Steel Push Plate for Kitchen Door (D7). 
 

 

2. Materials: as per approved specification by the Procuring Entity 
 

 

3. Application: Submit methodology to Procuring Entity 

 

B. LIGHT GALVANIZED STEEL FRAMING FOR CEILING & FIBER CEMENT 

CEILING  

 

Light Galvanized Steel Framing Members shall be formed from cold-rolled steel 

with a minimum tensile strength of 50 ksi & a minimum yield point of 33 ksi. Light 

Galvanized Steel Framing Members shall be formed from cold-rolled steel having a 



 

 

minimum galvanized coating of 180 g/Sq.m both sides and shall be lock-forming 

quality. It should conform to the ASTM C645A Standard Specification for 

Nonstructural Steel Framing Members. 
 

C. MISCELLANEOUS METAL WORKS  

1. Submit Professional Shop Drawings for fabrication, connections and erection of 

miscellaneous metal fabrications.  

1. Pipe hangers: Galvanized steel angular bars, hot dipped.  

 

DIVISION 8: STEELWORKS & GRILLWORKS: 

1. Main stair ramps will used stainless steel railing. Side stairs will used steel square 

tubes. 

2. Iron grilles will be provided for all glass doors and windows. 

3. Materials: as per approved specification by the Procuring Entity 

4. Application: Submit methodology to Procuring Entity 

 

DIVISION 9: ROOFING: 

1. Use 0.40mm Pre-Painted Long Span Ribbed-type sheets for all roofing with 10mm 

insulation – double sided. 

2. Use 0.40mm Pre-painted bended plain sheets for gutters, flashings and ridge rolls. 

3. Materials: as per approved specification by the Procuring Entity 

4. Application: Submit methodology to Procuring Entity 

 

DIVISION 10: WOOD & PLASTICS  

 

LUMBER AND ARCHITECTURAL WOODWORKS  

 

A. Schedule of Lumber and Plywood Works  

1. 20mm thick marine plywood for kitchen cabinets and room closets 

2. 12mm thick on light metal studs for decorative partitions. 

3. Materials: as per approved specification by the Procuring Entity 

4. Application: Submit methodology to Procuring Entity  

DIVISION 11: THERMAL AND MOISTURE PROTECTION  

All applications shall be strictly as per Manufacturer's Specifications. It shall strictly 

be performed by licensed or certified applicators / waterproofing contractor 

representing waterproofing manufacturer or insulation company specified herein. 

The Procuring Entity shall be furnished with pertinent literature and detailed drawings  

 

WATERPROOFING  

 

Waterproofing: Furnish all labor, materials, equipment, plant and other facilities 

required to complete all waterproofing work as shown on the drawings and herein 

specified. All applications shall be strictly performed by an approved waterproofing 

Contractor.  

All materials shall be Environmental Protection Agency (EPA) certified and 

approved.  



 

 

1. Testing: Test waterproofed area by seventy-two (72) hours and check for any 

seepages.  

a. For Toilets and Concrete gutters. 
 

2. Materials: as per approved specification by the DSWD Technical Team 
 

3. Application: Submit methodology to DSWD Technical Team for approval. 

 

Note: Areas not stated above but requiring waterproofing by Procuring Entity shall be 

included in the scope of work. Thickness should be as per Manufacturers 

Specifications and Installation depending on the Areas to be applied with.  

 

DIVISION 11: DOORS AND WINDOWS:  

 

Refer to Schedule of Doors and Windows: 

 

A. DOORS AND FRAMES  

1. Wood Panel Door: 50mm thick “Yakal” Panel Doors or the equivalent hardwood 

on 50mm x 150mm “Yakal” door jambs, painted with quick dry enamel paint. 

2.  Wood Panel Door w/ Viewing Glass: 2 pcs. 6mm thick viewing clear glass with 

Aluminum screen sandwich between glass with Analok aluminium frame on 50mm 

thick “Yakal” Panel Doors or the equivalent hardwood on 50mm x 150mm “Yakal” 

door jambs. Door and jamb painted with quick dry enamel paint. 

3. Aluminum Framed Glass Door: 6mm thick clear full glass on Analok aluminum 

door tubular frame and 50mmx100mm Analok Aluminum door jamb.  

4. Metal flush doors with metal door jambs. 

5. Metal flush doors with bottom louvers and metal jamb, for toilets. 

6. Fire Exit Doors: Steel Doors and jamb (with a minimum of 1.2mm thickness). 

7. Power Room: Metal Doors and jamb (with a minimum of 1.2mm thickness). 

8. Materials: as per approved specification by the Procuring Entity 

9. Application: Submit methodology to Procuring Entity 

 

B. WINDOWS AND FRAMES 

 

1. Fixed glass windows: 6mm thick clear Full glass on Analok Aluminum frame. 

2. Awning type windows: Analok Aluminum frame windows with 6mm thick clear 

glass on Analok Aluminum frame. 

3. Sliding glass windows: Analok Aluminum frame windows with 6mm thick clear 

glass on Analok Aluminum frame. 

4. Use of 6mm thick tempered glass on Analok Aluminum frame as indicated. 

5. Materials: as per approved specification by the Procuring Entity 

6. Application: Submit methodology to Procuring Entity 

 

C. ALUMINUM SCREEN 

 

1. Aluminum screen on Analok Aluminum frame is provided for door and window 

openings except for fixed glass windows. 

2. Materials: as per approved specification by the Procuring Entity 



 

 

3. Application: Submit methodology to Procuring Entity 

 

D. FINISHING HARDWARE  

 

1. Locksets shall be Heavy duty lever type handles with locked keys and profile 

cylinders.  

a. All locks shall have three (3) keys with the lock number stamped for identification. 

Verify number of duplicates.  

b. Use unlockable lockset for toilets. 

c. Panic door hardware for fire exit doors. 

 

2. Door Hinges  

a. Brand: approved brand, loosepin hinge 4 ½” x 4” heavy duty, chrome finish.  

b. Hinge finish: stainless steel.  

 

3. Door Closer: (only on Specified Doors): 

Grade 1 door closer with hold open function on active and inactive leaf. Can be 

surface mounted on hinge face or stop face for metal doors indicated in the 

Schedule. 

a. Brand: approved brandheavy duty, chrome finish.  

 

4. Miscellaneous Hardware  

a. Door Plate and Pull Bar: Ga 16.Stainless Steel plate with stainless steel 20 mm 

diameter x 200 mm length pull bar, both in hairline finish. Brand: Yale  

b. Flush 6” and Head Bolt 12”: for two leaves of steel swing doors  

c Push-Pull Bar: approximately 30 mm diameter x 600 mm long stainless steel  

d. Push Plate: approximately 150 mm wide x 400 mm high stainless steel  

e. Stainless Steel handle bars  

f. All other necessary hardware such as latch bolts, catch locks, door chain 

fasteners, door stops, wall stops and holders, push plates, handles, etc. shall be of 

type, size and design suitable for the purpose.  

 

5. Materials: as per approved specification by the Procuring Entity 

 

6. Application: Submit methodology to Procuring Entity 

 

E. GLASS AND GLAZING  

 

1. Caulking, Weather stripping, Sealing and Glazing Compound for glass doors and 

windows. Color must match the Analok aluminum used. 

 

2. Schedule: Clear glass for doors and windows and tempered glass as indicated in 

the plan. The contractor shall submit glass samples. 

 

 

 



 

 

DIVISION 12: FINISHES  

 

Refer to Architectural Plans for location. Verify plans for other finishes not specified 

or omitted herein. Sample of all materials shall be submitted to the Procuring 

Entityfor approval as to color and quality workmanship. 

 

A. FLOOR FINISHES  

 

1. Granite Tiles: Supply and installation of 600mm x 600mm Nuvogress Pearl Jade 

granite tiles or the equivalent for communal areas, office , hallways and other areas. 

600mm x 600mm non-slip Espana Grey granite tiles or the equivalent for bedroom 

areas. Submit sample for Procuring Entity’s approval.  

 

2. Vitrified Tiles: Supply and installation of 400mm x 400mm vtf unglazed floor tiles 

for Lanai, Entry Porch and Laundry Area. Submit sample for Procuring Entity’s 

approval.  

 

3. Vitrified Unglazed Tiles: Supply and installation of 300mm x 300mm Espana 

Bamboo Brown tiles or the equivalent and 300mm x 600 mm Grey Cem. White 

premium series for Toilet Floor Tiles. Submit sample for Procuring Entity’s approval.  

 

B. WALL FINISHES  

 

1. Plain Cement Plaster Finish: 10 mm. thick. on vertical, on masonry and for all 

concrete hollow block surfaces, painted finish. 

2. Fully Vitrified Homogeneous Tiles: Supply and installation of 300mm x 300mm 

Espana Bamboo Brown tiles or the equivalent and 300mm x 600 mm Grey Cem. 

White premium series for Toilet Floor Tiles complete with all PVC trims; 20 - 30 mm 

thick mortar setting bed with tile grout spacing of 5 mm. Wall tiles for Toilet shall 

extend up to the ceiling or as indicated on plans. Submit samples for approval  

3. 12mm thick marine plywood light metal studs for decorative partitions.  

4. Stoneworks Finish: Stonework finish for exterior walls at Lanai and Entry Porch. 

Refer to manufacturer’s guide for installation. 

 

C. CEILING FINISHES  

 

1.  Fiber Cement Boards: 6mm thick Hardiflex Boards for all interior ceilings and 

ceiling designs. 

2. Exterior Ceiling: 0.40mm Pre-painted Metal Spandrel Sheets. 

3. Ceiling Suspension System: ASTM C 635 (Intermediate-duty) main beam and 

cross tee classification, commercial-quality dipped galvanized steel. All exposed 

surfaces to be chemically cleansed with capping in baked polyester and/or treated 

with powder coat white finish. Provide seismic bracing. Submit shop drawings for 

approval.  

 

D. PAINTING WORKS  



 

 

 

All materials shall be Environmental protection Agency (EPA) certified and approved.  

 

Painting Materials:  

1. Submit various painting materials specification data and sample to be used for 

Procuring Entity’s approval. 

2. All primers, thinners and putty, also waterproofing for internal and external 

application shall be the same brand as the specified material.  

3. Painting materials including its application must be covered with minimum of five- 

(5) year guarantee to be rendered by the painting manufacturer.  

4. Materials: as per approved specification by the Procuring Entity  

5. Application:  

a.  All sample paint shall be submit on at least 300-mm x 300-mm plywood panel, 

color and shade as per approval by the Procuring Entity.  

b. Application shall be as per paint Manufacturer’s specification and 

recommendation.  

c.  Provide all drop cloth and other covering requisite for protection of floors, walls, 

aluminum, glass, finishes and other works.  

d. All applications and methods used shall strictly follow the Manufacturer's 

Instructions and Specifications. All surfaces including masonry wall shall be 

thoroughly cleaned, puttied, sandpapered, rubbed and polished; masonry wall shall 

be treated with Neutralizer.  

 

Note: All exposed finish hardware, lighting fixtures and accessories, glass and the 

like shall be adequately protected so that these are not stained with paint and other 

painting materials prior to painting works. All other surfaces endangered by stains 

and paint marks should be taped and covered with craft paper. 

 

Painting Schedule:  

 

1. Interior  

 

a. Interior Concrete or Masonry Painted - One (1) coat Acrytex primer, Cast, 

another coat of Acrytex primer and two (2) coats Acrytex topcoat semi-gloss finish. 

Sample Shades for Procuring Entity’s Approval.  

 

b. Plain Flat Finish: Acrytex paints on ceilings, three (3) coats. FLAT  

 

c. Plywood partitions, cabinets & closets - One (1) coat enamel primer, body filler, 

another coat of enamel primer and two (2) coats Quick dry enamel topcoat semi-

gloss finish. Sample Shades for Procuring Entity’s Approval.  

 

DIVISION 13: SPECIALTIES  

 

TOILET DOORS & SHOWER CURTAINS 



 

 

1. Toilet Doors: Stucco Aluminum Sheets Double sided on Aluminum Door Frame 

with Aluminum Door Jamb anchored securely on Tile finish CHB partition. 

2. All accessories samples should be submitted for Procuring Entity’s Approval.  

3. All Shower Rooms should be covered by Shower Curtain with a minimum 

thickness of 1mm and 4x8ft dimension detachable at the fixed Stainless shower 

curtain rods 16mmthk 

4. Materials: as per approved specification by the Procuring Entity 

5. Application: Submit methodology to Procuring Entity  

 

GRAB BARS 

1. Provide stainless steel grab bars for handicapped toilets and PWD Room. 

2. Materials: as per approved specification by the Procuring Entity 

3. Application: Submit methodology to Procuring Entity 

 

URINAL DIVIDERS 

1. Stucco Aluminum Sheets Double sided on Aluminum Frame, Wall-hung 

suspended    type with stainless stiffener and stainless-steel wall bracket. 

2. Materials: as per approved specification by the Procuring Entity 

3. Application: Submit methodology to Procuring Entity 

 

FURNITURES AND FIXTURES 

1. Beds for the DSWD Clients are fabricated as per the DSWD approved design. It 

composes of the following: 
DESCRIPTION QUANTITY 

DOUBLE DECK BED (with built-in cabinet) ,1980mm x 1500mm 10 Sets 

SINGLE BED (with built-in cabinet) 1800mm x 450mm 18 Sets 

SINGLE BED 1900mm x 450mm 5 Sets 

 

2. The inclusion of the following Fixtures are required: 
DESCRIPTION QUANTITY 

CEILING FAN (Orbit-Type, Heavy Duty) 22 Sets 

CEILING FAN (Wall-Type, Heavy Duty) 11 Sets 

Exhaust Fan (T&B) 8Sets 

 

DIVISION 14: TOILETS  

 

A. PLUMBING FIXTURES AND ACCESSORIES  

All fixtures shall be installed complete with accessories, such as fittings, angle valve, 

shut-off valve and supply pipe assembly, p-traps flange and others to make it 

functional. Submit model and color samples for Procuring Entity’s approval of all 

fixtures and accessories.  

Plumbing Fixture Colors: White Verify with Procuring Entity  

 

1. Water closet: Siphon Vortex bottom inlet top flush.  

2. Urinal: Wall-hung type, wash-out urinal to match water closet color.  

3. Lavatory:  

3.a Under the counter type lavatory with single faucet hole on center w/ front 

overflow hole, to match water closet color.  



 

 

  3.b Wall hung type  

4. Lavatory Faucets: Stainless steel lever type faucets.  

5. Floor Drains: Stainless steel 4”x4”  

6. Laundry sink: wall-mounted long faucet  

7. Materials: as per approved specification by the Procuring Entity 

8. Installation: Submit methodology to Procuring Entity for approval. 

 

DIVISION 15: ELECTRICAL SPECIFICATION  

 

1. GENERAL DESCRIPTION  

1.1 The work to be done under this DIVISION of the Specifications consist of the 

fabrication, furnishing delivery and installation, complete in all details of the Electrical 

Work, at the subject premises and all work materials incidental to the proper 

completion of the installation, except those portions of the work which are expressly 

stated to be done by others. All work shall be done in accordance with the governing 

Codes and Regulations and with the Specifications, except where same shall conflict 

with such codes etc., which latter shall then govern. The requirements with regards 

to materials and workmanship specify the required standard for the furnishing of all 

labor, materials and appliances necessary for the complete installation of the work 

specified herein and indicated on the drawings. The Specifications are intended to 

provide a broad outline of the requirement and are not intended to include all details 

of design and construction.  

 

2. LAWS/CODES and REGULATIONS:  

 

The work under this DIVISION shall be executed in accordance with the latest 

requirements of the following:  

 Building Code of the Philippines  

 Philippine Electrical Code  

 Laws, ordinances, and regulations of the locality having jurisdiction over the 

project.  

 Power and telephone utility companies  

 

The requirements of the above mentioned governing laws/codes and the 

requirements of the companies having involvement/participation are hereby made 

part of this Specifications and the ELECTRICAL CONTRACTOR is required to 

comply with the same.  

This does not relieve the ELECTRICAL CONTRACTOR from complying with 

requirements of specifications or drawings in excess of above laws and ordinances, 

codes and requirements which are not prohibited by the same.  

 

3. GUARANTEE  

The ELECTRICAL CONTRACTOR shall guarantee that the electrical system is free 

from all grounds and defective materials and workmanship for a period of one (1) 

year from the date of acceptance of the work. All defects arising within the guarantee 

period shall be reminded by the ELECTRICAL CONTRACTOR at his own expense.  



 

 

The ELECTRICAL CONTRACTOR shall indemnify and save harmless PROCURING 

ENTITY from and against all claims, suits, actions, or liabilities for damages arising 

from injuries, disabilities or loss of life to persons or damage to public or private 

properties resulting from fault or any act of contractor or his representative in the 

execution of this work.  

The partial acceptance of the work for the purpose of making partial payments, 

based on the estimated cost satisfactorily completed by the ELECTRICAL 

CONTRACTOR, shall not be considered as final acceptance of that portion of the 

work.  

 

4. DRAWINGS & SPECIFICATIONS  

1.4.1 The electrical plans, which constitute an integral part of these Specifications, 

shall serve as the working drawings. The plans indicate the general layout and 

arrangement of the complete electrical system and other works.  

 

1.4.2 The drawings and specifications are meant specifically to be complementary to 

each other and where it is called for by one shall be binding as if called for by both. 

Anything which is basically required to complete the installation for proper operation 

but not expressly mentioned on the drawings and/or specifications shall be furnished 

and installed by the ELECTRICAL CONTRACTOR at no extra cost to the 

PROCURING ENTITY as though specifically stipulated or shown in both.  

 

1.4.3 Procuring Entity shall have the final decision on any apparent conflict between 

the drawings and specifications or on any under and controversial point in either or 

both.  

1.4.4 All dimensions and locations shown on the plans are approximate and shall be 

verified in the field, as actual locations, distances, and levels are governed by actual 

conditions.  

 

6. SCOPE OF WORK  

2.1 Work Included  

The work to be done under this DIVISION shall include the furnishing of all tools, 

labor, equipment, fixtures and materials, each complete and in proper working 

condition unless one or other is specifically excluded or stated otherwise in these 

Specifications but not limited to the following principal items of work:  

2.1.1 Furnish and install a complete wiring and raceway system for the underground 

power and telephone distribution system including concrete pedestals, concrete 

hand holes and necessary wiring gutters and boxes.  

2.1.2 Furnish and install a complete grounding system.  

2.1.3 Perform terminations for all electrical system.  

2.1.4 Complete testing of all electrical systems.  

2.1.5 Preparation of “As-built” drawings.  

2.1.6 If any item of works or material has been omitted which are necessary for the 

completion of the Electrical Work as outlined herein before, then such items shall be 

and hereby included in this section of work.  

 



 

 

7.PROCEDURE  

7.1 Workmanship  

The ELECTRICAL CONTRACTOR shall execute the work in the most thorough, 

prompt and workmanlike manner and in accordance with the plans and 

specifications. The installations shall be done thru standard methods and good 

engineering practices.  

7.2 Materials  

All materials to be installed shall be brand new except as otherwise noted on the 

plans or specifications. The materials shall be as specified. No substitution of 

materials is allowed. Should the ELECTRICAL CONTRACTOR find it necessary to 

use another type/brand of materials instead of the specified item, he shall first obtain 

approval from the PROCURING ENTITY prior to installation. Any substituted 

material installed without the approval of the PROCURING ENTITY shall be subject 

to replacement.  

7.3 Coordination  

It is the sole responsibility of the ELECTRICAL CONTRACTOR to conduct 

coordination of his activities with the following:  

7.3.1 Other trades and suppliers  

7.3.2 Procuring Entity/Engineer  

7.3.3 Local Government Authority  

7.4 Deviation from the Plans  

No deviation from the plans is to be made unless given notice or approval by the 

PROCURING ENTITY.  

7.5 Record Drawings and “As-Built” plan.  

 

The ELECTRICAL CONTRACTOR is required to keep an active record of the actual 

installation during the progress of the job. This shall be the reference in the 

preparation of the “As-Built‟ plans which shall include all pertinent information, 

complete in all aspect of the actual installation, and all new information not originally 

shown in the contract drawings. The “As-Built‟ plans shall be prepared by the 

ELECTRICAL CONTRACTOR at his expense and shall be submitted to the 

Procuring Entity for approval upon the completion of the work. The approval of the 

“As-Built‟ drawings shall be a pre-requisite for the final acceptance of the electrical 

works.  

Submit two (2) copies of the “As-Built” drawings signed and dry sealed by the 

ELECTRICAL CONTRACTOR’S Registered Professional Electrical Engineer. 

Original tracing/reproduceable copy shall also be submitted to the PROCURING 

ENTITY.  

7.6 Samples & Shop Drawings  

7.6.1 30 days prior to the installation or fabrication of materials the ELECTRICAL 

CONTRACTOR shall submit to Procuring Entity the following for approval.  

a. Shop drawings of panel boards showing arrangements of circuit breakers, bus bar 

sizes, lugs, etc. Indicate all dimensions.  

b. Shop drawings or samples required as noted in the drawings.  

c. Samples and catalogs of materials intended to be installed.  



 

 

7.6.2 The ELECTRICAL CONTRACTOR shall also submit to the Procuring Entity 

without delay shop drawings and other submittals which may be required by 

Procuring Entity during the progress of construction.  

7.6.3 The above requirements shall be submitted to the Procuring Entityat the 

earliest possible time to give allowance for checking and verification. These shall be 

complete in all aspects.  

7.6.4 Submit four (4) sets of each shop drawings.  

7.7 Electric Power  

The ELECTRICAL CONTRACTOR shall be responsible for his own electric power 

needed for the execution of the job.  

7.8 TEST  

Conduit tests on all electrical conductors installed in the presence of the 

PROCURING ENTITY’s representative.  

7.8.1 Check for grounds  

7.8.2 Insulation resistance test  

7.8.3 Continuity test for all outlets  

7.8.4 Voltage level test  

7.8.5 Phase relationship  

7.8.6 Check circuit connections at panel boards, all single phase circuit shall be   

connected to phase as shown in the load schedule.  

7.9 Submit Reports on Tests  

All reports must be formal, typewritten and properly identified.  

7.10 All defects found during the test shall be repaired immediately by the 

ELECTRICAL CONTRACTOR.  

7.11 All tools, equipment and instruments needed to conduct tests shall be on the 

account of the CONTRACTOR.  

 

8. METHODS & MATERIALS 

8.1 Polyvinyl Chloride Conduit (PVC)  

a. Standard trade sizes, schedule 40 “ATLANTA” or the equivalent.  

b. Coupling & fittings - standard couplings for joints by solvent weld process.  

c. Telephone System & other auxiliary system.  

d. All underground pipes installed shall be provided with concrete encasement at 

least 8cm. thick outer face of conduit.  

 

8.2 Wires  

1. Wires shall be annealed copper, 98% or better conductivity, insulated, single, 

except as noted in the drawings.  

2. 600 volt class type as indicated in the plans.  

3. Wires greater than no. 8 mm2 shall be stranded.  

4. Minimum size shall be #3.5 TW for power and lighting circuits.  

5. Use standard methods in pulling wires.  

6. Splices of wires/cables shall be done inside junction boxes or auxiliary gutters 

using standard connectors. No wires shall be spliced inside conduits.  

7. All wires and cables shall be color coded as follows:  

Phase A Red  



 

 

Phase B Yellow  

Phase C Black  

Ground Green  

Neutral White  

 

8.3 Insulation  

All splices shall be properly insulated using 3M electrical tape. Application of 

insulation tape shall be equivalent to the insulation of the wire concerned. Use filler 

compound, “Scotch fillet sharp edges to provide smooth surface before taping.  

 

8.5 Panel board & Circuit Breaker  

8.5.1 NEMA type/enclosure unless noted, PEC rules and regulations, circuit breaker 

type shall be 230V, number of pole as required.  

8.5.2 Panel boards shall contain a single brand of circuit breakers and as 

manufactured by Approved brand. 

8.5.3 All circuit breakers used as main shall be “Bolt on” type molded case, thermal 

magnetic protective, quick make, quick break, trip free from handle, trip indicating, 

number and size as shown in the schedule. Internal common trip for 2 and 3 pole 

breakers 

8.5.4 Breaker minimum interrupting capacities shall be based on NEMA and UL test 

procedures. 

a. 230 volt breakers - 10,000 rms. Symmetrical amperes at 240V A/C (minimum)  

8.5.5 All circuit breakers used as branches rated at below 100 AT and specifically 

installed in lighting panel boards shall be “bolt-on‟.  

8.5.6 Word “space” indicated in the schedule shall mean that complete bus, 

insulators, etc. shall be included ready to accept future circuit breaker of the same 

frame size as the largest branch circuit breaker.  

 

DIVISION 16: PLUMBING / SANITARY WORKS  

 

1.0 SCOPE OF WORKS  

 

1.1 The work to be undertaken under this section shall consist of the furnishing of all 

materials, labor tools, equipment and other facilities and the satisfactory 

performance of all work necessary for the complete installation, testing and operation 

of the plumbing system accordance with the applicable drawing and this section of 

that specifications consisting of, but not necessarily limited to the following:  

a. Soil, waste and vents pipe system, within the building up to sewer line.  

b. Water service connection from main building distribution system.  

c. Furnishing, installation and testing of water closets, lavatories, accessories 

including controls & piping works.  

d. Furnishing and installation of all plumbing fixtures, fittings, trims and accessories.  

e. All work shall be performed in accordance with the requirements of all applicable 

laws of the Republic of the Philippines and all local codes and ordinances.  



 

 

1.2 The contractor is required to refer to all mechanical, electrical, structural and 

architectural plans and specifications all shall investigate all possible interference 

and conditions affecting his work in this section and that of the other sections.  

1.3 All plumbing works to be done and sizes of pipe to be used shall be of the sizes, 

which are required and in accordance with the NATIONAL PLUMBING CODE OF 

THE PHILIPPINES.  

 

2.0 GENERAL  

 

2.1 DRAWING AND SPECIFICATIONS:  

 

a) The contract drawings and the specifications are complimentary to each other, 

and any labor or materials called for by both, if necessary for the successful 

operation of any other particular types of equipment shall be furnished and installed 

without additional cost of Procuring Entity.  

b) All dimensional locations of fixtures, equipment, floors and roof drains risers and 

pipe. Chases shall be verified on the architectural drawings and manufacturer‟s 

catalogs.  

c) Upon completion of the work as described herein, the Contractor shall at his own 

expense furnish the Procuring Entity originals and three (3) sets of “AS BUILT” Plans 

for future reference and maintenance purposes.  

 

2.2 PROTECTION:  

 

The contractor shall protect all his work and materials loss, injury or defacement. 

Protection of fixtures and materials shall be provided by boards, papers and/or cloth 

as required and any loss, damaged or deface material shall be replaced by the 

Contractor at his own expense.  

 

2.3 INSTALLATION AND WORKMANSHIP:  

 

a. All labor shall be performed in a first-class, neat and workman like manner by 

mechanic skilled in their work shall be satisfactory to the Project Architect.  

b. No piping in any location shall be closed up, furred in or covered before testing 

and the examination of same by the inspector, Procuring Entity or their 

representatives.  

 

3.0 IDENTIFICATION OF MATERIALS:  

a. Each length of pipe, fitting, traps, fixtures, and device used in the plumbing system 

shall have cast, stamped or indelibly marked on it the manufacturer‟s trade mark or 

name, the weight, the type, and classes of product when so required by the 

standards mention above.  

b. All plumbing fixtures and fittings installed without the above trademarks shall be 

removed and replaced with probably marked fixtures and fittings without any extra 

cost to the Procuring Entity.  

 



 

 

4.0 WATER SUPPLY  

 

a. Pipes and fittings for waterline shall be PPR-Pipe of the Approved brand. 

b. Valves-All valves, unless otherwise specified shall be gate valves of size as 

indicated in the drawings, securely fastened in place.  

 

4.1 SANITARY DRAINAGE  

 

a. Soil and waste Pipes and Fittings:  

Soil and waste pipes and fittings shall be High Quality PVC pipes (POLYVINYL 

CHLORIDE) series 1000 or as per approved materials by the Procuring Entity.  

b. Vent Pipes and Fittings:  

Vent pipes and fittings shall be PVC pipes  

c. Shower and Floor Drains:  

Shower and floor drains shall be of high grade, strong, tough, and even grained 

metals.  

d. Cleanouts:  

1. Floor and Ceiling cleanouts shall be of the same material as pipe with sealed 

screw type, raised head plug.  

 

4.2 HANGERS, INSERTS AND PIPE SUPPORTS  

 

A. Provide suitable and substantial hangers and supports for all piping.  

B. Support horizontal piping in accordingly approved sizes where pipe clamps are 

too short to connect to the building construction.  

6. EXECUTION  

 

5.1 GENERAL INSTALLATION OF PIPES  

A. Install pipes approximately as shown on the drawings, as straight and direct as 

possible forming right angles parallel lines with walls and other pipes, and neatly 

spaced unless otherwise indicated. Care shall be taken not to weaken the structural 

portions of the building.  

B. Maintain minimum slope of 3mm (1/8 inch fall per foot) on all soil, waste and drain 

lines 100mm in  

diameter.  

C. Do not install pipes or other apparatus in a manner which will interfere with full 

swing of the doors and  

windows.  

D. The arrangement, position and connection of pipe fixtures, drains, valves and the 

like indicated on the drawings shall be followed as closely as possible, the right is 

reserved by the Procuring Entity to change location and elevations to accommodate 

conditions which may arise during the progress of the work prior to installation, 

without additional cost of the Procuring Entity for such changes. The responsibility 

for accurately laying out of the work rests with this Contractor. Should be found that 

any work if laid out caused interference, the matter shall be reported to the Engineer 

before connecting the work.  



 

 

E. Ream all screwed pipes smooth before installation.  

Do not bend, flatten, split or injure pipes in any way.  

F. Use reducing fittings, in making reduction in size of pipe. Bushing will not be 

allowed unless specifically approved.  

G. Where chrome plated piping is installed, cut and thread pipe. Bushing will not be 

allowed unless  

specifically approved.  

H. Carry fixture connections, concealed in building  

constructions, to points above floor, break out close  

to underside of fixture and rise exposed to fixture.  

I. No piping shall be installed which will provide a cross or interconnection between a 

distribution supply of drinking water of Domestic use and pollution or waste pipe, the 

water line shall be placed above the waste pipe in ground installation.  

 

 

7. INSTALLATION OF WATER SUPPLY PIPES AND FITTINGS  

 

A. The piping shall be extended to all fixtures, outlets and equipment. Ends of pipes 

and outlets shall be capped or plugged and left ready for future connections.  

B. Branch pipe from service line may take off of main, bottom of main, or side of 

main, using such cross over fittings as may be required by structural or installation 

conditions.  

All service pipes, valves and fittings shall be kept at sufficient distance from other 

work to permit finished covering not less than 12.7mm (1/2”) from such other work 

and not less than 12.7mm between finished coverings on the different services. No 

water piping shall be buried in floors until after they have been inspected and 

approved.  

C. Where the branch serves more than one fixture, the branch shall be increased in 

size in proportion to  

sizes as shown on the drawings.  

D. Cast bronze unions shall be installed at the connection to all equipment so that 

they may be  

conveniently disassembles.  

E. Upon completion of water system, flush out lines and all valve sets to clear 

system of particles and dirt.  

 

 

8. INSTALLATION OF SOIL, WASTE, VENT AND DRAINAGE PIPING  

A. Horizontal Drainage Pipe and Vent Piping  

Horizontal waste pipe 75mm (3”) and smaller shall have minimum grade of 6mm 

(1/4”) per foot, and for 100mm (4”) and larger, 3mm (1/8”) per foot. Vertical vent 

pipes may be connected to a vent lines carrying other fixtures, the connection to be 

at least 1.20m (4 feet) above floor on which the fixtures and located to prevent the 

use of any vent lines as waste lines. Horizontal waste lines receiving the discharge 

from two (2) or more fixtures shall be provided with vents, unless separate venting of 

fixtures noted.  



 

 

B. Fittings - All changes in pipes sizes on soil waste line shall be made with 

reducing fittings or recessed reducers. All changes in direction shall be made with 

the appropriate use of 45 wyes, half wyes, long sweep quarter bends, or elbows may 

use in soil and waste lines where the change in direction of flow is from horizontal to 

vertical, and on the discharge from water closets. Where it become necessary to use 

short radius fittings in any other location, the approval of the Procuring Entity shall be 

obtained before they are installed.  

C. Traps - Each fixture and place of equipment connection to the drainage system 

except fixture with continuous waste shall be equipped with a trap. Traps shall be 

placed as near to fixtures as possible.  

 

9. FIXTURES AND EQUIPMENT SUPPORTS AND FASTENINGS  

All fixtures and equipment shall be supported and fattened in a satisfactory manner.  

A. Where secured to concrete on hollow block, walls, they shall be fastened with 

6mm (1/4”) brass bolts with twenty threads to the inch and of sufficient length to 

extend at least 75mm (3”) into solid concrete on hollow block work; fitted with loose 

tubing or sleeve inserts, shall be securely anchored and installed flushed with the 

finished wall and shall be completely concealed when the fixtures are installed.  

B. Where though bolts are used, they shall be provided with name plates and 

washers at backsets so that head, nuts and washer will be concealed by plaster. 

Bolts and nuts shall be hexagonal and screw shall be provided chromium brass 

washers.  

C. Upon completion of work, all fixtures, trimmings, and equipment shall be 

thoroughly cleaned, polished and left in first class condition for final acceptance.  

 

10. CLEANING AND PAINTING  

A. Prior to acceptance of the work, thoroughly clean all exposed metal surface and 

rid of grease, dirt or other foreign material. Chrome or nickel - plated piping’s, fitting 

and trimming shall be polished.  

B. Pipe hangers, supports and all other iron work in concealed spaces shall be 

thoroughly cleaned and painted with one coat of red lead and a finish coat of oil 

enamel paint.  

C. All exposed soil, waste and vent piping or cast iron that are asphalt or tar-coated 

shall be given two (2) coats of shellac and two (2) coats of oil paint.  

 

11. WATER SYSTEM TEST  

A. Upon completion of the roughing-in and before fixtures, the entire water piping 

system shall be tested at a hydrostatic pressure of one and half ( 1-1/2 ) times the 

expected working pressure in the system when in operation, and proven tight at this 

pressure or not less than 150 psi gauge.  

B. Where a portion of the water piping system is to be concealed before completion, 

this portion shall be tested separately in a manner to that described for the entire 

system, and in the presence of the Procuring Entity or its representative.  

 

12. DRAINAGE SYSTEM TEST  

 



 

 

A. The entire drainage and venting system shall have necessary opening which can 

be plugged to permit the entire system to be filled with water to the level of the  

highest vent stack and/or vent above the roof.  

B. The system shall hold this water for a full thirty (30) minutes during which time 

there shall be no drop more than four inches 100mm (4”).  

C. If and when the Procuring Entity decides that an additional test is needed, such as 

an air or smoke test on the drainage system, the Contractor shall perform such test 

without additional cost to the Procuring Entity.  

 

DIVISION 17 MECHANICAL WORKS  

1. Installation of FCUs and ACCUs as shown in the mechanical plan.  

2. Installation of refrigerant lines, drain pipes and electrical supply on all ACUs.  

3. Provide concrete base for ACCUs, properly anchored and secured. 

 

DIVISION 18 ELECTRONICS AND COMMUNICATION ENGINEERING WORKS 

 

General Notes: 

1. Wiring shall be concealed conduit unless otherwise specified. 

2. The position of all Data/Voice/CaTV CCTV outlets as shown in the drawings are 

approximate only. The exact positions shall be determined on site. 

3. The specialty sub-contractor shall be responsible for the labeling of all equipment 

throughout the installation. 

4. The over-all resistance for the earthing system shall comply with the latest edition 

of the Electrical and Electronics code. 

5. The specialty sub-contractor shall be responsible sealing of all cable/conduit 

penetration openings between floor slab and walls with the approved fire rating 

materials/sealant. 

6. Don't combine Electronics outlet to Electrical outlet. 

7. All materials used shall be in good standard and quality. 

8. All electronics plan shall be signed and sealed by a Professional Electronics 

Engineer under RA 9292. 

Telecommunications (Data/Voice/WIFI) Outlets 

1. Electronics outlet must be 0.3 meter above the finish floor level unless specified 

by the other purposes. 

2. All information outlets shall be in Category 6 or otherwise stated. 

3. Telecommunication outlets are indicative and approximate. 

4. All Wifi Access points shall be configured to have One SSID. 

5. Consult designing Professional Electronics Engineer for more details and 

specifications. 

 

Cable Television (CATV) 

1. CaTV outlets shall be RG-6 coaxial cable or otherwise stated. 

2. CaTV outlets are indicative and approximate. 

3. CaTV outlets must be 0.3 meter above the finish floor level unless specified by the 

other purposes. 



 

 

4. Consult designing Professional Electronics Engineer for more details and 

Specifications. 

 

Fire Detection and Alarm System (FDAS) 

1. General Description  

The scope of work to be done this division of the specification consists of installation 

of Fire Detection and Alarm System. The installation, except those portions shall be 

in accordance with governing Codes and Regulations and with the specifications, 

except where the same shall conflict with the codes, etc. which, later shall be govern. 

The requirements in regards to materials and workmanship specify the required 

standards for the furnishing of all labor, materials and appliances necessary for the 

complete installation of the work specified herein and indicated on the drawings.  

2. Record Drawing  

a. The Contractor shall during the progress of work, keep a record of the actual 

installation from that shown on the contract drawings  

b. Upon completion of the work, The Contractor shall submit four (4) copies of the as 

built drawings indicating the work as actually and finally installed.  

3. Equipment and Devices 

3.1. Fire Alarm Control Panel (FACP) shall be located ideally in a position clearly 

visible from the main entrance lobby. 

3.2. The FACP shall be installed in a position where the temperature shall not 

exceed 30 degree Celsius. 

3.3. Mounting height of the device shall be as follows: 

 a. Manual station - 1.2 meters above the floor finish as required. 

 b. Fire alarm bells - 2.1 meters above the floor finish as required. 

 c. Panels and Cabinets - 1.4 meters above the floor finish as required. 

3.4. All devices install are all conventional type. 

3.5. The minimum wire gauge for all circuits shall be 0.9 sq. mm. 

3.6. All Wires and cables shall be protected in conduit pipe of flexible conduit or 

enclosed cable duct/tray/ladder. 

3.7. Quality Assurance – All equipment to be used shall be new and shall conform to 

the reference codes and standards. The manufacturers shall provide representatives 

for start-up supervision  

3.8. Operation and Maintenance Manual – The manufacturers shall provide four (4) 

copies of operation and maintenance manual, including spare parts list to the 

Procuring Entity.  

 

4. Guarantee  

The Contractor shall guarantee that the fire protection system is free from all 

defective workmanship and materials and will remain so for a period of one (1) year 

from date of acceptance of the work. Any defects, appearing within aforesaid period 

shall be remedied by the Contractor at his own expense.  

 

5. Electrical Wiring  

5.1 Power wirings of all equipment shall be approved by the contractor from the 

circuit breaker or junction box installed by the electrical contractor to the equipment.  



 

 

5.2 All control wirings shall be the sole responsibility of the contractor  

5.3 Conduit shall be rigid steel, unless otherwise noted and must be size in 

accordance with the equipment load and manufacturers standard.  

5.4 Wire shall be THW, unless otherwise noted and must be size in accordance with 

the equipment load and standards  

 

6. SIGNS  

a. Identification signs shall be provided as required by NFPA codes or as shown on 

the drawing  

b. Identification signs shall have red background and white letter sizes that are easily 

readable  

 

7. Installation: 

7.1 The work throughout shall be executed in the best and most thorough manner in 

accordance with NFPA standard and to the satisfaction of the Procuring Entity, who 

will jointly interpret the meaning of the drawings and specifications and shall have 

power to reject ant work and materials which in their judgment are not in full 

accordance therewith  

7.2 This Contractor shall assume unit responsibility and shall provide the service of 

the qualified Engineer to supervise the complete installation of equipment and 

systems and who shall be available for conducting the final acceptance test.  

7.3 All equipment shall be installed in accordance with NFPA standard and in 

accordance with the manufacturer’s standard Certificate of Compliance by the 

manufacturer’s representative shall be submitted to the Procuring Entity.  

 

Closed Circuit Television (CCTV) 

1. DVR/NVR 

 a. H.264 video compression. 

 b. Up to 5 megapixels resolution recording. 

 c. HDM and VGA output up to 1920 x 1080P resolution. 

 d. 8/16 Ch synchronous playback. 

 e. Hard disk capacity, 1-3Tb. 

2. Dome and Bullet camera 

 a. HD 1080P real time recording 

 b. LENS: IRI Series - 3.6mm 

 c. Angle view: 76' (3.6mm) 

 d. Housing: weather proof IP66 rated 

 e. Indoor/Outdoor 

 f. IR Distance 20m-30m 

3. CCTV monitor 

 a. 22 to 30 inches. 

4. All outlets must be in category 6 UTP cable 

 
 

 



 

 

FURNITURES/F

IXTURES
UNIT

DUPA Item: SPL 

3
QUANTITY DIMENSION

DESCRIPTION/

REMARKS
LOCATION PROVISION INTEGAL SYSTEM REMARKS

Double Deck 

Bed (with Built-

in Cabinet)

10.00

Bed: 1880 x 980 x 

1500                                     

Bottom Cabinet 

(3): 400 x 450 x 

850            Foot 

Locker (1): 400 x 

850 x 450                     

Separate Steel 

Locker: 600 x 600 

x 600                  

Steel Stair: 600 x 

1400 x 1500

Upper Bed is 

Retractable/ 

Collabsiple                                                                                                                                       

MATERIAL: Round 

Steel Bar GI - sch 

40,                                        

GI Angle Bars and 

GI Plain Sheets 

(30) Bedrooms

abiding the 

Architectural 

Design Layout

1. The Unit is Bolted in 

the Flooring using Plate 

Angle and Anchor Bolt                         

2. The connection of 

Bottom and upper 

bunk bed and sidings 

and headboards 

should be locked for 

safety purposes 

1. Fixed Location as per 

Construction Drawing's Lay-out                                               

2. As Per Provided Specification 

(Dimension)                                 

3. Costumized Design                                                            

4. The necessity of being attached 

to the flooring and locked 

connections is to prevent the CICL 

Users to use it as a weapon/or use 

to infict physical injury to other 

users or thy self.

Single Bed 

(with Built-in 

Cabinet)

18.00

Bed: 1800 x 900 x 

450                                     

Bottom Cabinet 

(3): 400 x 450 x 

850            Foot 

Locker (1): 400 x 

850 x 450

MATERIAL: Round 

Steel Bar GI - sch 

40,                              

GI Angle Bars and 

GI Plain Sheets 

(30) Bedrooms

abiding the 

Architectural 

Design Layout

1. The Unit is Bolted in 

the Flooring using Plate 

Angle and Anchor Bolt                         

2. The connection of 

sidings and 

headboards should be 

locked for safety 

purposes 

1. Fixed Location as per 

Construction Drawing's Lay-out                                               

2. As Per Provided Specification 

(Dimension)                                  

3. Costumized Design                                                            

4. The necessity of being attached 

to the flooring and locked 

connections is to prevent the CICL 

Users to use it as a weapon/or use 

to infict physical injury to other 

users or thy self.

Single Bed 5.00
Bed: 1800 x 980 x 

450                               

MATERIAL: Round 

Steel Bar GI - sch 

40,                              

GI Angle Bars and 

GI Plain Sheets 

(4) Staff Room                       

(2) Guest Room

abiding the 

Architectural 

Design Layout

1. The Unit is Bolted in 

the Flooring using Plate 

Angle and Anchor Bolt                         

2. The connection of 

sidings and 

headboards should be 

locked for safety 

purposes 

1. Fixed Location as per 

Construction Drawing's Lay-out                                               

2. As Per Provided Specification 

(Dimension)                                  

3. Costumized Design                                                            

4. The necessity of being attached 

to the flooring and locked 

connections is to prevent the CICL 

Users to use it as a weapon/or use 

to infict physical injury to other 

users or thy self.

-

Ceiling Fan, 

Orbit-type, 

Heavy Duty

22.00

 Orbit Ceiling Fan 

16" with wall 

switch

"16” (405mm) fan 

blade

Motor : 65W 3 

speed

Fan speed :1,465 

RPM

Wall mounted 

rotary switch box

360o oscillation

With thermal fuse

With sealed 

bearing type 

motor"

(20) Bedrooms 

(4/rm),                   

(2) PWD Room,                 

(3) Dining Hall,                       

provision for 

Electrical, 

Connection and 

abide the 

Architectural 

Design Lay-out

1. The unit should be 

installed with fixed 

connection at the 

ceiling.                                      

2. The control switch 

should be located 

outside the bedrooms 

(for Ward/ Bedrooms).

1. Fixed Location as per 

Construction Drawing's Lay-out                                               

2. As Per Provided Specification 

(Dimension)                                 

3. Costumized Design                                                            

4. The necessity of being attached 

to the ceiling and having secured 

connections is to prevent the CICL 

Users to use it as a weapon/or use 

to infict physical injury to other 

users or thy self.

Wall Fan, Wall-

Type, Heavy 

Duty

11.00 18F

18″ Banana type 

plastic blade

High performance 

motor

Tilting head with 

oscillation

With thermal fuse 

protection

3-speed remote 

control switch and 

soft touch push 

button

(2) Staff Room,                 

(1) Isolation 

Room,                 

(2) Study 

Room,        (1) 

Reception 

Lounge                 

provision for 

Electrical, 

Connection and 

abide the 

Architectural 

Design Lay-out

1. The unit should be 

installed with fixed 

connection at the wall.                                      

2. The control switch 

should be located 

outside the bedrooms 

(for Ward/ Bedrooms).

1. Fixed Location as per 

Construction Drawing's Lay-out                                               

2. As Per Provided Specification 

(Dimension)                                 

3. Costumized Design                                                            

4. The necessity of being attached 

to the ceiling and having secured 

connections is to prevent the CICL 

Users to use it as a weapon/or use 

to infict physical injury to other 

users or thy self.

Exhaust Fan (T 

& B)
8.00 12"

With shutters

With thermal fuse 

protection

340mm x 340mm 

dimension

Wattage: 55W

Air delivery: 636 

cu.ft./min.

(12) Toilets 

provision for 

Electrical, 

Connection and 

abide the 

Architectural 

Design Lay-out

1. The unit should be 

installed with fixed 

connection at the wall.                                      

2. The control switch 

should be located 

outside the bedrooms 

(for Ward/ Bedrooms).

1. Fixed Location as per 

Construction Drawing's Lay-out                                               

2. As Per Provided Specification 

(Dimension)                                  

3. Costumized Design                                                            

4. The necessity of being attached 

to the ceiling and having secured 

connections is to prevent the CICL 

Users to use it as a weapon/or use 

to infict physical injury to other 

users or thy self.

SPECIAL CONDITIONSSPECIFICATION

Pictures

 
 

Conforme: 

 

__________________________________ 

Name and Signature of Bidder/Representative 



 

 

 

Section VII. Drawings 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section or annexed in a separate folder. 

 

  

 

(Please refer to Blue Print)
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Section VIII. Bill of Quantities 

ITEM NO. DESCRIPTION QUANTITY UNIT 

800 Clearing and Grubbing     1 L.S 

803 Excavation of Footing        587.70 cu. m. 

804(a) Backfilling of Excavated Materials      521.57 cu. m. 

900 Structural Concrete (Class "A") 21 Mpa     179.37 cu. m. 

902 Reinforcing Steel     33,470.77 Kgs. 

903 Forms and Falsework     1.00 L.S 

1000 (1) Soil Poisoning     24.00 Liters 

1001 Sewarage System     162 lin.m. 

1001(9) Storm Drainage & Downspouts     75.00 lin.m. 

1002 (9-25) Plumbing Fixtures     123 sets 

1002 (6) Plumbing Fittings – PPR   198 pcs. 

1003(1)a1 Ceiling Works (Fiber Cement Boards)     616.80 sq.m. 

1003(1)e2 Ceiling Works (Pre-painted Metal Panels)     98.22 sq.m. 

1007 Aluminum Glass Doors     1 L.S 

1008 Aluminum Glass Windows     1 L.S 

1010 Wooden Doors     12 sets 

1006(2) Metal Flush Doors     7 sets 

1006(5) Steel Doors     3 sets 

1014 Pre-painted Metal Roofing     386.00 sq.m. 

1016 Waterproofing     52.43 sq.m. 

1018(2)a Unglazed Tiles (for Toilets)     64.80 sq.m. 

1018(5)a Countertop Finish (for Lavatories)     4.20 sq.m. 

1027 Cement Plaster Finish (Interior Only)     791.82 sq.m. 

1032 (1)a Masonry Painting (Interior Only)     791.82 sq.m. 

1045 (2) Aluminum Ventilation Slats     1 sq.m. 

1046(2)a1 Masonry Works (100mmCHB)     276.50 sq.m. 

1046(2)a2 Masonry Works (150mmCHB)     647.30 sq.m. 

1047 Steel Trusses     5,263.49 kgs. 

1100 Conduit, Boxes and Fittings     1,050 In.m 

1101 Wires and Wiring Devices     6,380 In.m 

1102 Panel Load Center, Switch Gear & Panel Boards     1 set 

1103 Lighting Fixtures     162 sets 

1051(5) Metal Railing     28.18 mts. 

1043 PVC Doors     1 Set 

1105 Network Cabling   3 set 

1106 CCTV System   16 Set 

1107(6) Ceiling Mount Speakers   9 set 

SPL Toilet & Shower Doors      1 L.S. 

SPL 1 Urinal Partitions     1 L.S. 

SPL 3 

Furniture and Fixtures:     

1 L.S. 

a. DOUBLE DECK BED (with built-in cabinet)  10  SETS  

b. SINGLE BED (with built-in cabinet) 18  SETS  

c. SINGLE BED 5  SETS  

d. Ceiling Fan, orbit-type heavy duty 22  SETS  

e. Wall Fan, wall-type heavy duty 11  SETS  

f. Exhaust Fan (T&B) 8  SETS  

F.E.A.1.5 Bunkhouse     1 L.S 

F.E. B.5 Project Billboard     1 L.S 

F.E. B.7 Occupational Safety & Health Program     1 L.S 
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Minimum Equipment Requirements: Contractor should submit list of contractor’s 

equipment units, which are owned, leased, and/or under purchase agreements, 

supported by Certificate of Availability of Equipment from the equipment lessor/ 

vendor for the duration of the project, to wit: 

 

 One-Bagger Mixer 

 Concrete Vibrator 

 Bar Cutter 

 Bar Bender 

 Welding Machine 

 Tile Cutter 

 Pump Crete 

 

 

Conforme: 

 

__________________________________ 

Name and Signature of Bidder/Representative 
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Section IX. Bidding Forms 

 

TABLE OF CONTENTS 

Bid Form .......................................................................................................... 108 

Form of Contract Agreement ........................................................................... 110 

Omnibus Sworn Statement .............................................................................. 112 

Bid Securing Declaration………………………………………………………91 
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Bid Form 

 

Date:  _______________________  

IB4 No:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

                                                 

4 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 
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4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

       

                                                                        ____________________________________ 

      Bidder’s Representative/Authorized Signatory 

 



 

116 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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Section X. Foreign-Assisted Projects 

Notes on Foreign-Assisted Projects 

This Section is intended to assist the Procuring Entity in providing the specific information 

for foreign-assisted projects of the Asian Development Bank (ADB), the Japan 

International Cooperation Agency (JICA), and the World Bank.  

(a) If the Funding Source is ADB, the Procuring Entity should use the ADB Bid Data 

Sheet and ADB Special Conditions of Contract.   

(b) If the Funding Source is JICA, the Procuring Entity should use Section III. Bid Data 

Sheet and Section V. Special Conditions of Contract, both of the GoP.  

(c) If the Funding Source is World Bank, the Procuring Entity should use the World Bank 

Bid Data Sheet and the World Bank Special Conditions of Contract. 

The Procuring Entity shall use these PBDs with minimum changes as necessary to address 

project-specific conditions. Any such changes shall be introduced only through the Bid 

Data Sheet or through the Special Conditions of Contract, and not by introducing changes 

in the standard wording of the Instructions to Bidders and the General Conditions of 

Contract. 

The Procuring Entity shall allow the Bidders sufficient time to study the Bidding 

Documents, prepare and complete responsive bids, and submit their bids.  A period of at 

least twenty (20) days for bid preparation shall be required. 

Notes on the Invitation to Bid 

The Invitation to Bid provides information that enables potential Bidders to decide whether 

to participate in the procurement at hand.  The Invitation to Bid shall be: 

(a) Advertised at least once in a newspaper of general nationwide circulation which has 

been regularly published for at least two (2) years before the date of issue of the 

advertisement, subject to Sections 21.2.1(c) of the IRR of R.A. 91845; 

(b) Posted continuously in the Philippine Government Electronic Procurement System 

(PhilGEPS) website, the website of the Procuring Entity concerned, if available, 

and the website prescribed by the foreign government/foreign or international 

financing institution, if applicable, from the time the Invitation to Bid is  advertised 

                                                 

5 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on ___________, advertisement in a 

newspaper of general circulation shall no longer be required.  However, a Procuring Entity that cannot post its 

opportunities in the PhilGEPS for justifiable reasons shall continue to publish its advertisements in a newspaper 

of general nationwide circulation. 
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until the deadline for the submission and receipt of bids; and 

(c)    Posted at any conspicuous place reserved for this purpose in the premises of the 

Procuring Entity concerned from the time the Invitation to Bid is advertised until 

the deadline for the submission and receipt of bids, as certified by the head of the 

Bids and Awards Committee (BAC) Secretariat of the Procuring Entity concerned. 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid 

should also indicate the following: 

(a) The date of availability of the Bidding Documents, which shall be from the 

time the Invitation to Bid is first advertised/posted until the deadline for the 

submission and receipt of bids.  

(b) The place where the Bidding Documents may be acquired or the website where 

it may be downloaded. 

(c) The deadline for the submission and receipt of bids; and 

(d) Any important bid evaluation criteria. 

The Invitation to Bid should be incorporated into the Bidding Documents.  The 

information contained in the Invitation to Bid must conform to the Bidding Documents and 

in particular to the relevant information in the BDS. 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to the corresponding clauses in the ITB, and has to be prepared for each specific 

procurement. 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, the 

applicable rules regarding Bid price and currency, and the Bid evaluation criteria that will 

apply to the Bids.  In preparing this Section, the following aspects should be checked: 

(a) Information that specifies and complements provisions of Section II. Instructions to 

Bidders must be incorporated. 

(b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 

Bidders as necessitated by the circumstances of the specific procurement, must also 

be incorporated. 

Notes on the Special Conditions of the Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist 

the Procuring Entity in providing contract-specific information in relation to corresponding 

clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements 
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linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country, 

the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

(a) Information that complements provisions of Section IV. General 

Conditions of Contract must be incorporated. 

(b) Amendments and/or supplements to provisions of Section IV. 

General Conditions of Contract, as necessitated by the circumstances of the specific 

project, must also be incorporated. 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of Section IV. General Conditions of Contract should be incorporated 

herein. 
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Invitation to Bid for Foreign-Assisted Projects 

 

[Letterhead of the Procuring Entity] 

INVITATION TO BID FOR [Insert name of Project] 

 
1. The Government of the Philippines (GoP) [has received/has applied for/intends to 

apply for] a [Loan//Grant] from the [state the foreign government/foreign or 

international financing institution (e.g., Asian Development Bank, Japan International 

Cooperation Agency, or World Bank)] toward the cost of [insert name of project], and 

it intends to apply part of the proceeds of this [loan//grant] to payments under the 

contract for [insert name/no. of contract]. 

2. The [insert name of Procuring Entity] now invites bids for [insert brief description of 

Works to be procured].6  Completion of the Works is required [insert the required 

completion date or expected contract duration]. Bidders should have completed, within 

________ (__), a contract similar to the Project. The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Sub-section 5, Section II. 

Instructions to Bidders and the corresponding {[insert Asian Development Bank or 

World Bank, as appropriate]} Bid Data Sheet. 

3. Bidding will be conducted in accordance with relevant procedures for open competitive 

bidding as specified in the IRR of RA 9184 (R.A. 9184), with some amendments, as 

stated in these bidding documents and is open to all bidders from eligible source 

countries as defined in the applicable procurement guidelines of the [state the foreign 

government/foreign international financing institution concerned )].  The contract shall 

be awarded to the Lowest Calculated Responsive Bidder (LCRB) who was determined 

as such during post-qualification.  The approved budget for the contract (ABC) is 

[insert here the amount of the ABC].   

[If ADB-funded project, ABC may be published, but it shall not be stated or implied that 

bid prices may not exceed ABC.] 

4. Interested bidders may obtain further information from [insert name of the Procuring 

Entity] and inspect the Bidding Documents at the address given below from [insert 

office hours]. 

5. A complete set of Bidding Documents may be acquired by the interested bidders on 

[insert date of availability of Bidding Documents] from the address below {[insert if 

necessary and upon payment of the applicable fee for the bidding documents, pursuant 

                                                 

6 A brief description of the scope of Works should be provided, including quantities, location of project, and 

other information necessary to enable potential bidders to decide whether or not to respond to the invitation. 
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to the latest Guidelines issued by the GPPB, in the amount of [ insert amount in 

pesos]7.} 

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) {[insert and the website of the 

Procuring Entity,  as applicable, ]} provided that bidders shall pay the applicable fee for 

the Bidding Documents not later than the submission of their bids. 

6. The [insert name of the Procuring Entity] will hold a Pre-Bid Conference8 on [insert 

time and date] at [insert address for Pre-Bid Conference, if applicable], which shall be 

open to prospective bidders. 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

[insert date and time]. All bids must be accompanied by a bid security in the amount of 

__________ in [insert the acceptable form]. 

Bids will be opened in the presence of the bidders’ representatives who choose to attend 

at the address below. Late bids shall not be accepted. 

8. [Insert such other necessary information deemed relevant by the Procuring Entity] 

9. The [insert name of the Procuring Entity] reserves the right to accept or reject any bid, 

to annul the bidding process, and to reject all bids at any time prior to contract award, 

in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 

liability to the affected bidder or bidders.  

10. For further information, please refer to: 

[Insert name of officer] 

[Insert name of office] 

[Insert postal address] and/or [Insert street address] 

[Insert telephone number, indicate city code] 

[Insert contact’s email address] 

[Insert facsimile number] 

[Insert website address, if applicable] 

 

_________________________________ 

                                                 

7 For ADB-funded projects, the bidding documents fee should only cover reproduction and mailing/courier 

costs, and may not be in accordance with the GPPB Guidelines. As such, the text “, pursuant to the latest 

Guidelines issued by the GPPB,” shall be deleted. 

8 May be deleted in case the ABC is less than One Million Pesos (P1,000,000) where the Procuring Entity may 

not hold a pre-bid conference. 
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[Insert Name and Signature of the BAC 

Chairperson or the Authorized 

Representative of the BAC Chairperson]  
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Asian Development Bank Bid Data Sheet 

 

ITB Clause  

1.1 The  Procuring Entity is [insert name of Procuring Entity]. 

The name of the Contract is [insert the name of the contract]. 

The identification number of the Contract is [insert identification number of 

the contract]. 

2 

 

The Funding Source is the Asian Development Bank (ADB) through 

[indicate the Loan/Grant/Financing No.] in the amount of [insert amount of 

funds]. 

The name of the Project is [Insert the name of the project] 

Payments by the Foreign Funding Source will be made only at the request of 

the Procuring Entity and upon approval by the Funding Source in 

accordance with the terms and conditions of the Loan {[or Grant, or 

Financing]} Agreement No. _________  (hereinafter called the "Financing 

Agreement") and  

will be subject in all respect to the terms and conditions of that Financing 

Agreement and the applicable law. No party other than the Procuring Entity 

shall derive any rights from the Financing Agreement or have any claim to 

the funds.  

3.1  

ADB’s Anticorruption Policy requires Borrowers (including beneficiaries of 

ADB-financed activity), as well as Bidders, Suppliers, and 

Contractors under ADB-financed contracts, observe the highest 

standard of ethics during the procurement and execution of such 

contracts. In pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth below 

as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 

soliciting, directly or indirectly, anything of value to 

influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 
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(iii) “coercive practice” means impairing or harming, or 

threatening to impair or harm, directly or indirectly, any party 

or the property of the party to influence improperly the 

actions of a party;  

(iv) “collusive practice” means an arrangement between two or 

more parties designed to achieve an improper purpose, 

including influencing improperly the actions of another party;  

(v) “obstructive practice” means (a) deliberately destroying, 

falsifying, altering, or concealing of evidence material to an 

ADB investigation; (b) making false statements to 

investigators in order to materially impede an ADB 

investigation; (c) failing to comply with requests to provide 

information, documents or records in connection with an 

Office of Anticorruption and Integrity (OAI) investigation; 

(d) threatening, harassing, or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant 

to the investigation or from pursuing the investigation; or (e) 

materially impeding ADBʼs contractual rights of audit or 

access to information; and 

(vi) “integrity violation" is any act which violates ADB’s 

Anticorruption Policy, including (i) to (v) above and the 

following: abuse, conflict of interest, violations of ADB 

sanctions, retaliation against whistleblowers or witnesses, 

and other violations of ADB's Anticorruption Policy, 

including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, engaged 

in corrupt, fraudulent, collusive, coercive, or obstructive practices or 

other integrity violations in competing for the Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 

determines at any time that representatives of the Borrower or of a 

beneficiary of ADB financing engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices or other integrity 

violations during the procurement or the execution of that contract, 

without the Borrower having taken timely and appropriate action 

satisfactory to ADB to remedy the situation; 

(d) will impose remedial actions on a firm or an individual, at any time, 

in accordance with ADB’s Anticorruption Policy and Integrity 

Principles and Guidelines (both as amended from time to time), 

including declaring ineligible, either indefinitely or for a stated 

period of time, to participate  in ADB-financed, administered, or 

supported activities or to benefit from an ADB-financed, 

administered, or supported contract, financially or otherwise, if it at 
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any time determines that the firm or individual has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, coercive, 

or obstructive practices or other integrity violations; and 

(e) will have the right to require that a provision be included in bidding 

documents and in contracts financed by ADB, requiring Bidders, 

suppliers, and contractors to permit ADB or its representative to 

inspect their accounts and records and other documents relating to 

the bid submission and contract performance and to have them 

audited by auditors appointed by ADB. 

5.1 Eligible Bidders are as described in ADB Procurement Guidelines as stated 

in the  Financing Agreement and as described on ADB’s web page 

www.adb.org 

An Eligible Bidder shall be deemed to have the nationality of a country if it 

is a citizen or constituted or incorporated, and operates in conformity with 

the provisions of the laws of that country. 

5.2 Eligible Bidders are as described in ADB Procurement Guidelines as stated 

in the Financing Agreement and as described on ADB’s web page 

www.adb.org. 

5.4 Instruction is the same as the GoP Bid Data Sheet 

8.1 Instruction is the same as the GoP Bid Data Sheet 

8.2 Instruction is the same as the GoP Bid Data Sheet 

9.1 Instruction is the same as the GoP Bid Data Sheet  

10.1 Instruction is the same as the GoP Bid Data Sheet 

10.4 Instruction is the same as the GoP Bid Data Sheet 

12.1 

 

The first envelope shall contain the following eligibility and technical 

documents: 

a.  Eligibility Requirements 

i.   Registration Certification of the Company; 

ii.  List of relevant contracts that comply to the experience requirement 

as specified in ITB Clause 5.4; 

iii.  Audited financial statement for the past two years; 

iv.  In case of Joint Venture, the JV Agreement, if existing, or a signed 

statement from the partner companies that they will enter into a JV 

http://www.adb.org/
http://www.adb.org/
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in case of award of contract; 

b.  Technical Documents 

(To Be Revisited) 

v.    Project Requirements, which shall include the following: 

(v.1) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete 

qualification and experience data; and 

(v.2) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, supported by 

proof of ownership, certification of availability of equipment 

from the equipment lessor/vendor for the duration of the 

project; 

vi.   Bid Security or a Bid Securing Declaration as required in the ITB 

18; 

vii.  Sworn statement in accordance with Section 25.3 of the IRR of RA 

9184 and using the form prescribed in Section VIII. Bidding Forms; 

and 

viii. Credit line from a Universal or Commercial Bank extended in favor 

of the bidder if awarded the contract for the project. 

Foreign bidders may submit the equivalent documents, if any, issued by the 

country of the foreign bidder. 

12.1(a)(iii) Foreign bidders may submit their valid Philippine Contractors Accreditation 

Board (PCAB) license or special PCAB License in case of joint ventures, 

and registration for the type and cost of the contract for this Project as a pre-

condition for award as provided in the Financing Agreement. 

13.1 Instruction is the same as the GoP Bid Data Sheet 

13.1(b) This shall include the following document: 

1) Priced Bill of Quantities 

(To Be Revisited- the GOP’s requirements of detailed estimates and 

cashflow/payment schedule) 

13.2(a) and 

(b) 

ABC does not apply as ceiling for bid prices 

14.2 Instruction is the same as the GoP Bid Data Sheet  
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15.4 Instruction is the same as the GoP Bid Data Sheet  

16.1 Instruction is the same as the GoP Bid Data Sheet 

16.3 Instruction is the same as the GoP Bid Data Sheet 

17.1 Instruction is the same as the GoP Bid Data Sheet 

18.1 Instruction is the same as the GoP Bid Data Sheet   

18.2 Instruction is the same as the GoP Bid Data Sheet 

20.3 Instruction is the same as the GoP Bid Data Sheet 

21 Instruction is the same as the GoP Bid Data Sheet 

24.1 
The BAC shall open the bids in public on [insert date and time of bid 

opening], at [insert place of bid opening].  

The time for the bid opening shall be the same as the deadline for receipt of 

bids or promptly thereafter. Rescheduling the date of the opening of bids 

shall not be considered except for force majeure, such as natural calamities. 

In re-scheduling the opening of bids, the BAC shall issue a Notice of 

Postponement to be posted at the PhilGEPS’ and the Procuring Entity’s 

websites.  

24.2 During bid opening, if the first envelope lacks any of the documents listed in 

the ADB BDS 12.1, the bid shall be declared non-responsive but the 

documents shall be kept by the Procuring Entity.  Only the unopened second 

envelope shall be returned to the Bidder. 

24.3 The BAC shall immediately open the financial proposals in the second 

envelope of the responsive bids. The bid price shall be read and recorded.  

27.4 ABC does not apply as ceiling for bid prices. 

28.2 Instruction is the same as the GoP Bid Data Sheet 

31.4(f) Instruction is the same as the GoP Bid Data Sheet 

(To Be Revisited together with the Technical Documents) 
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Asian Development Bank Special Conditions of Contract 

(Maybe subject to further changes) 

 

GCC Clause  

1.17 Instruction is the same as the GoP Special Condition of Contract 

1.22 Instruction is the same as the GoP Special Condition of Contract 

1.23 Instruction is the same as the GoP Special Condition of Contract 

1.24 Instruction is the same as the GoP Special Condition of Contract 

1.28 Instruction is the same as the GoP Special Condition of Contract 

1.31 Instruction is the same as the GoP Special Condition of Contract 

2.2 Instruction is the same as the GoP Special Condition of Contract 

5.1 Instruction is the same as the GoP Special Condition of Contract 

6.5 Instruction is the same as the GoP Special Condition of Contract 

7.4(c) Instruction is the same as the GoP Special Condition of Contract 

7.7 The Contractor shall be primarily and solely responsible for the acts, 

defaults, and negligence of any subcontractor. 

8.1 

 

Instruction is the same as the GoP Special Condition of Contract 

10 Instruction is the same as the GoP Special Condition of Contract 

12.3 In case the Contractor fails to comply with the preceding paragraph, the 

Procuring Entity shall forfeit its performance security. All payables of the 

GoP in the Contractor's favor shall be offset to recover the costs.  

12.5  Instruction is the same as the GoP Special Condition of Contract 

13 Instruction is the same as the GoP Special Condition of Contract  

18.3 (h) (i) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract acquisition 

and implementation, such as, but not limited to, corrupt, fraudulent, 

collusive, coercive and obstructive  practices as defined in ITB Clause 
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3.1(a) 

21.2 Instruction is the same as the GoP Special Condition of Contract 

  

29.1 Instruction is the same as the GoP Special Condition of Contract 

31.1 Instruction is the same as the GoP Special Condition of Contract 

31.3 Instruction is the same as the GoP Special Condition of Contract 

34.3 The Funding Source is the Asian Development Bank through [indicate the 

Loan/Grant/Financing No.] in the amount of [insert amount of funds].  

39.1 Instruction is the same as the GoP Special Condition of Contract 

40.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment. 

40.3 If the Procuring Entity delays payment, the Contractor shall be paid interest 

on such payment.  Interest shall be calculated from the date by which the 

payment should have been made up to the date when the late payment is 

made at the annual rate of [insert percentage rate]. 

51.1 Instruction is the same as the GoP Special Condition of Contract 

51.2 Instruction is the same as the GoP Special Condition of Contract 
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World Bank Bid Data Sheet 

 

ITB Clause  

1.1 The Procuring Entity is [insert name ]. 

The name of the Contract is [insert the name of the contract]. 

The identification number of the Contract is [insert identification number of 

the contract]. 

2 

 

The Funding Source is World Bank through [indicate the Financing 

Agreement No.] in the amount of [insert amount of funds]. 

The name of the Project is [Insert the name of the project] 

  

3.1 The World Bank Guidelines on Anti-Corruption, as stated in the Financing  

Agreement and as annexed to the World Bank Standard Conditions of 

Contract, shall be adopted. 

5.1 The Financing Agreement  provides that procurement shall follow the 

Bank’s Procurement Guidelines and Section 1.8 thereof permits the 

participation of firm from all countries except for those mentioned in 

Section 1.10 thereof. 

5.2 The  Financing Agreement  provides that procurement shall follow the 

Bank’s Procurement Guidelines and Section 1.8 thereof permits the 

participation of firm from all countries except for those mentioned in 

Section 1.10 thereof. 

5.4 Instruction is the same as the GoP Bid Data Sheet 

8.1 Instruction is the same as the GoP Bid Data Sheet 

8.2 Instruction is the same as the GoP Bid Data Sheet 

9.1 Instruction is the same as the GoP Bid Data Sheet 

10.1 Instruction is the same as the GoP Bid Data Sheet 

10.4 Instruction is the same as the GoP Bid Data Sheet 

  

12.1 
During Bid opening, if the first bid envelope lacks any of the following 
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documents, the bid shall be declared non-responsive.  

The first envelope shall contain the following eligibility and technical 

documents:  

a. Eligibility Requirements 

i. Registration Certification of the Company; 

ii. List of relevant contracts that comply to experience requirement as 

specified in ITB Clause 5.4; 

iii. Audited financial statement for the past 2 years; 

iv. In case of Joint Venture, the JV Agreement, if existing, or a signed 

Statement from the partner companies that they will enter into a JV in case 

of award of contract. 

b. Technical Documents 

v. Project Requirements, to include: 

    (v.1) List of contractor’s personnel (e.g. Project Manager, Project 

Engineers, Materials Engineers, and Foremen). To be assigned to the 

contract to be bid, with their complete qualification and experience data; and  

   (v.2) List of contractor’s major equipment units, which are owned, leased 

and/or under purchase agreements, supported by proof of ownership, 

certification of availability of equipment from equipment lessor/vendor for 

the duration of the project;  

vi. Bid Security or Bid Securing Declaration as required in ITB 18; 

vii. Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 

and using the form prescribed in Section VIII. Bidding Forms. 

viii. Credit line from a universal or commercial bank extended in favor of 

the bidder is awarded the contract for the project.  

Foreign bidders may submit the equivalent documents, if any, issued by the 

country of the foreign bidder. 

12.1(a)(iii) Foreign bidders may submit their valid Philippine Contractors Accreditation 

Board (PCAB) license or special PCAB License in case of joint ventures, 

and registration for the type and cost of the contract for this Project as a pre-

condition for award as provided in the Financing Agreement, and ITB Nos. 

12.1(b)(ii.2) and 12.1(b)(iii.3) 

 



 

135 

 

13.1 Instruction is the same as the GoP Bid Data Sheet 

13.2 (a) & (b) ABC does not generally apply as a ceiling for bid prices.  

However, subject to prior concurrence by the World Bank,  a ceiling may 

be applied to bid prices provided the following conditions are met:  
 

a) Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required by the 

procuring entity, payment could be made upon the submission of bids. 

 

b) The procuring entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the engineer or the responsible unit of 

the procuring entity and that the estimates are based on adequate detailed 

engineering (in the case of works) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

 

c) The procuring entity has trained cost estimators on estimating prices 

and analyzing bid variances. In the case of infrastructure projects, the 

procuring entity must also have trained quantity surveyors. 

 

d) The procuring entity has established a system to monitor and report 

bid prices relative to ABC and engineer’s/procuring entity’s estimate.  

 

e) The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on actual total 

costs of goods and works. 

14.2 Instruction is the same as the GoP Bid Data Sheet 

15.4 Instruction is the same as the GoP Bid Data Sheet 

16.1 Instruction is the same as the GoP Bid Data Sheet 

16.3 Instruction is the same as the GoP Bid Data Sheet 

17.1 Instruction is the same as the GoP Bid Data Sheet 

18.1 Instruction is the same as the GoP Bid Data Sheet  

18.2 Instruction is the same as the GoP Bid Data Sheet 

20.3 Instruction is the same as the GoP Bid Data Sheet 

21 Instruction is the same as the GoP Bid Data Sheet 

24.1 
The BAC shall open the bids in public on {insert date and time of bid 



 

136 

 

opening}, at {insert place of bid opening}.  

The time for the bid opening shall be the same as the deadline for receipt of 

bids or promptly thereafter. Rescheduling the date of the opening of bids 

shall not be considered except for force majeure, such as natural calamities. 

In re-scheduling the opening of bids, the BAC shall issue a Notice of 

Postponement to be posted at the PhilGEPS’ and the Procuring Entity’s 

websites. 

24.2 
During Bid opening, if the first envelope lacks any of the documents listed 

in World Bank BDS 12.1, the bid shall be declared non-responsive but the 

documents shall be kept by the Procuring Entity. 

24.3 
The financial proposals in the second envelope of all the bidders shall be 

read for record purposes.  The first and second envelopes shall not be 

returned to the bidders. 

27.4   ABC does not generally apply as a ceiling for bid prices; unless the 

conditions mentioned in ITB No. 13.2 are obtaining and that there is prior 

World Bank concurrence. 

28.2  Instruction is the same as the GoP Bid Data Sheet  

31.4(f) Instruction is the same as the GoP Bid Data Sheet 
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World Bank Special Conditions of Contract 

 

The World Bank adopts the provisions of the Special Conditions of Contract of the GOP as 

contained in the Harmonized Philippine Bidding Documents dated  ________, except GCC 

Clauses 18.3(h)(i) and 18.4, 34.3as follows: 

GCC Clause  

  

  

  

  

  

  

18.3 (h) (i) The World Bank’s Guidelines On Preventing and Combating Fraud and 

Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants 

as annex herein shall be applied. 

18.4 The World Bank is the Funding Source through Loan Agreement No.____. 

34.3 The Funding Source is the World Bank.  
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